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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

Selection Date: October 18, 2017 

The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  

REVISION DATE: There are no revisions as of August 03, 2017. 
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State Of Illinois 
Contact Information 

Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.  

Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  

Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: DOT.ConsultantServices@illinois.gov Phone: 217-782-6916

Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 

Regional/District Contact information. 
Region 1   Region 2 

District 1 
Mr. Anthony Quigley 
201 West Center Court 
Schaumburg, IL 60196 

District 2 
Mr. Kevin Marchek 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Kevin Marchek 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

Region 3    Region 4 
District 4 
Mr. Kensil Garnett 
401 Main Street 
Peoria, IL 61602 

District 5 
Mr. Kensil Garnett 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

District 6 
Mr. Jeffrey South 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Jeffrey South 
400 West Wabash 
Effingham, IL 62401 

Region 5 
Mr. Jeffrey Keirn 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 

Mr. Jeffrey Keirn 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 186 

 
PTB 187 

 
PTB 188 

 
PTB 189 

 
PTB 190 

 
PTB 191 

       
PUBLISH PTB 11-09-17 02-01-18 05-03-18 08-02-18 11-08-18 02-07-19 

       
***STATEMENTS OF       

INTEREST 11-30-17 02-22-18 05-24-18 08-23-18 11-29-18 02-28-19 
ARE DUE       

       
SELECTION MEETING 1-24-18 04-18-18 07-18-18 10-17-18 01-23-19 04-24-19 

       
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 08-03-17 & 08-24-17 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 
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NOTICE 
Proposed Negotiation Meeting information for Items will be available under the Bulletin 
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index       

• Region 1
• Anthony Quigley

• District 1
• Items  1 - 16

• Region 3
• Kensil Garnett

• District 4
• Item  17

• District 5
• Item  18 -19

• Region 5
• Jeffrey Keirn

• District 8
• Items   20 - 21

• Bureau of Design &
Environment
• Maureen Addis

• Items 24-25

• Bureau of Operations
• Amy Eller

• Item 26

• Bureau of Bridges &
Structures
• Carl Puzey

• Items 22 - 23

• Bureau of
Programming
• Traci Sisk

• Item 27 - 29

Link for 
negotiation 
information 
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NOTICE 
Compensation 

 
Effective 08-03-17 

 
All future projects, beginning with PTB 185, will utilize the following: 
 
 
Salary Cap:  Use a salary cap of $75 for all classifications for negotiations and in determining 
the contract upper limit.  Utilize the actual salary rate of employees for invoicing. 
 
Cost Plus Fixed Fee (CPFF) method of compensation 
 
CPFF formula: 

Compensation = DL+DC+OH+FF 
 
Where Fixed Fee (FF): 

For Prime Agreements is: 
(0.33+ R)DL+%DL=FF 
 
%DL = 10% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.33 + R)DL 

 
Note:  The Total Fixed Fee cannot exceed 15% of DL + OH unless expressly stated 
in the advertisement.  For Prime Consultants, the Total Fixed Fee includes the 
Subconsultant %DL. 

 
Where: 

R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 

 

Escalation Rate: 

The percentage used to project the consultant’s current hourly rate throughout the life of the 
project to account for future raises will be 2% per year.  
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #185 
Publish August 03, 2017 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, August 24, 2017.  STATEMENTS RECEIVED AFTER THIS TIME 
WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to the criteria established in the Advertisement: 
 
Rating Description Weighted % 
Past Performance in Project Categories 0-30 
Proposed Staffing from Prime and any subconsultants 0-30 
Proximity of firm to project location 0-10 
Proposed DBE use 
Available work capacity of firm 0-30 
The firms experience in with required project work 0-30 
Firms understanding/method of accomplishing project requirements 0-30 
Project Specific Criteria: Specific requirement in an advertisement 0-30 

Total= 100 
 
All members of the Consultant Selection Committee will be unavailable during the two-week period 
preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee per Illinois Procurement and Ethics  
(5 ILCS 430/5-50). 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact DOT.ConsultantServices@illinois.gov  
to establish an account.  
 
The EPAS instruction manual is located on the IDOT Website under Doing Business, 
Procurements, (Engineering, Architectural & Professional Services), and then under 
Prequalification and also under Statement of Interest: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index   
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended the 
individual resumes should be approximately two pages and must be relevant to 
the expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement then list the DBE 
subconsultant(s), the work they will be performing, and estimated % of the work. 
All Subconsultants must be prequalified in the area of work they will be 
performing. 

o Include Mentor Protégé data if participating. 
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Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal.  The specifics for 
addressing the criteria in the advertisement may be included here.  

 
• The Current Obligation’s information is an on line application in EPAS.  It must be 

completed before you submit the Statements of Interest.  
 

• Instructions for completing Disclosure Forms A and B are included on pages 1 and 2 
immediately preceding Forms A and B Disclosure.  The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents. Documents without actual 
signatures will be returned.  
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index  

• The BDE Current Obligations is completed in EPAS; it is not a separate document.  
• The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is 

required to be completed by prime and subs and attached in the EPAS application.   
• The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and 

attached separately and then attached in the EPAS Application.    
• The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be 

completed and attached separately and then attached in the EPAS Application.    

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  under the Statement of Interest Tab.  
 

All signatures are required to be actual signatures.   

Forms without an actual signature will be returned. 
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TABLE OF CONTENTS 
PTB 185 

 
Item County                                     Description 

   
Region 1/District 1 

   
1. Various Job No. P-91-002-18, Various Phase I Projects 
   

2. Various Job No. D-91-002-18, Various Phase II Projects 
   

3. Various Job No. D-91-004-18: Various Traffic Signal Projects Consisting Primarily of  Traffic 
Signal Coordination & Timing (SCAT) 

   
4. Various Job No. D-91-001-18, Various Phase II Engineering Services are Required for Project 

Support & Engineering Management 
   

5. Various Job No. D-91-262-17, Various Survey Projects 
   

6. Various Job No. D-91-261-17, Various Survey Projects 
   

7. Various Job No. P-91-003-18, Various Phase I Projects 
   

8. Various Job No. M-91-001-18, Various Construction Inspection Projects 
   

9. Various Job No. M-91-002-18, Various Construction Inspection Projects 
   

10. Lake Job No. C-91-001-18,  Construction Inspection for US 41, From IL 120 to Park Ave 
West 

   
11. Cook Job No. C-91-008-18, Construction Inspection for I-90 (Kennedy Expressway): I-190 

to IL 43 (Harlem Ave) – Noise Walls 
   

12. Various Job No. D-91-003-18, Various Phase II Projects 
   

13. Various Job No. P-91-001-18, Phase I Drainage Studies and Hydraulic Reports for 
Various Projects 

   
14. Cook Job No. D-91-215-17, Phase II Services for FAU 2719 East Avenue at 47th Street. 

   
15 Various Job No. P-91-004-18, Various Phase I Projects 

   
16 Cook Job No. P-91-005-18, Phase I Project for Interstate 90 (Kennedy Expressway from 

Interstate 94 (Edens Expressway) to South of Ohio Street 
   

Region 3/District 4 
   

17. Various Job No. MT-94-001-18, Materials Project Manager for Various Materials Inspections 
for PCC, HMA & Aggregate 

   
Region 3/District 5 

   
18. Various Job No. P-95-033-17/D-95-033-17, Various Phase I/II Projects 

   
19. McLean Job No. P-95-026-10/D-95-026-10, Phase I and II services for IL 9 Resurfacing from 

East of I-74 to West of Carnahan Drive in Bloomington 
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TABLE OF CONTENTS 
PTB 185 

Item County      Description 

Region 5/District 8 

20. Madison, IL
St. Louis, MO

Job No. D-98-001-18, Phase II Project  for FAI 270 Structure over Mississippi River 

21. Various Job No. P-98-071-17/D-98-071-17, Various Phase I and/or II Projects 

Bureau of Bridges and Structures.  

22. Various Job. No. BI-37-002-18, Engineering Services for Painting Inspection of Various 
Structures Statewide 

23. Various Job No. BI-37-001-18, Various Engineering Services for Structure Projects Statewide 

Bureau of Design and Environment 

24. Various Job No. D-30-001-18, Various Phase II Pump Station and Electrical Projects, 
Statewide 

25. Various Job No. P-30-026-17, Various Statewide Waste Assessments, Studies, and Designs 
Statewide 

Bureau of Operations 

26. Various Job No. HPR-66-130-18, Services are Required to Complete a Comprehensive Study 
of 156 IDOT Maintenance Yards Statewide. 

Office of Planning and Programming

27. Various Job No. HPR-66-140-18, Field Collection of Traffic Data in District Two, District Four 
and District Five 

28. Various Job No. HPR-66-140-18, Field Collection of Traffic in District One and District Three 

29. Various Job No. HPR-66-140-18, Field Collection of Traffic Data in District Six, District Seven, 
District Eight and District Nine 
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1. Job No. P-91-002-18, Phase I Various Projects, Various Routes, Various Counties, Region 
One/District One. 

This project requires 18% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 24, 2017 at 10:30 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various preliminary engineering 
and environmental studies throughout District One.  The work may include new Phase I studies 
for intersections, small highway segments, bridges, and/or assisting the department in 
completing on-going Phase I studies and tasks.  Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime consultant or subconsultant. The selected firm and/or 
their subconsultant may not manage another firm if the relationship was reversed during another 
phase of work. 

The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.  

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader and Staff, and report to the Consultant Studies Unit Head.  The Consultant's work may 
include data collection, preparation of base maps and mosaics, geometric studies, safety 
studies including accident analysis, capacity analysis including intersection design studies, route 
as well as stream surveys, project reports anticipated to be processed as Categorical 
Exclusions, bridge inspections and condition reports, drainage studies including Hydraulic 
Reports, cost estimates, public involvement, and all other related work necessary to complete 
various Phase I studies and tasks. The Consultant will be expected to perform work in the 
district office as needed. The Consultant may also be required to assist the district in reviewing, 
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other 
consultants.  
 
The Consultant’s statement of interest will be rated based on:  
 
Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 20 
Firm’s understanding/method of accomplishing project requirements 20 
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The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The estimated engineering fee for this project is $1,800,000.  The completion date 
for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer) 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the work documents (must be an Illinois Licensed 
Professional Engineer) 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience).   

• The person who will perform the work in the area of preparing structural concepts (must be 
an Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified.  The Structures Highway: Advanced Typical, category may be completed by Sub 
and/or Prime Consultant.  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional 
Engineer).  The Location Drainage prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer).  The Hydraulic Reports (Waterways: Complex) prequalification 
category requirement may be completed by the Sub and/or Prime Consultant. 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). Surveys prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/Public involvement work he/she has directed involving facilitation of 
community advisory group meetings, public meetings and public hearings; organizing work 
groups and press conferences; drafting press releases and property owner contact letters, 
etc. 

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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2. Job No. D-91-002-18, Various Phase II Projects, Various Routes, Various Counties, 
Region One, District One.  

This project requires 20% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0.035. 

The Consultants who is selected for this project, and all subconsultants the prime Consultant 
will be using, are scheduled to attend an initial meeting on October 25, 2017 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg.  

Phase II engineering services are required for the preparation of plans, specifications, and cost 
estimates, for various contracts throughout the District.  Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis.  

The department will furnish the Consultant with available microfilm plans, Bridge Condition 
Reports, project reports, hydraulic reports, and other available applicable items.  

The Consultant may also be required to review and comment on contractor provided documents 
for contracts currently under construction, which may have been completed by others.  These 
may include, but are not limited to, shop drawings and fabrication and erection plans. 

The Consultant’s work may consist of preparing roadway plans, TS&L plans, structure plans, 
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility 
investigation, detour route plans, applicable permits, traffic signals, lighting plans, and all other 
related work necessary to complete Phase II work. Work may also consist of reviewing and 
preparing plans to ensure all plans are within the framework of Department policies and 
procedures, local agency requirements, and all applicable manuals and schedules. Consultants 
may be required to create and/or maintain websites for some projects. 

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past Performance in Project Categories 25 
Proposed Staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 20 
Firms understanding/method of accomplishing project requirements 15 

 
The estimated construction cost of these projects may range from $200,000 to $3,000,000. The 
estimated engineering fee for this project is $2,000,000. The completion date for this contract 
will be 36 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). Surveys prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

• The person who will perform/supervise the work in the area of lighting design and 
calculations (must be an Illinois Licensed Professional Engineer).  The Lighting: Typical 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer).  The Traffic Signal prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

• The person who will perform/supervise the work in the area of Structural Geotechnical 
Report (must be an Illinois Licensed Professional Engineer and/or an Illinois Licensed 
Structural Engineer).  The Geotechnical Services, Structure Geotechnical Reports (SGR) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

The prime firm must be prequalified in the following categories to be considered for this project:   

Structures (Highway: Typical) 

Highways (Roads & Streets) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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3. Job No. D-91-004-18: Various Traffic Signal Projects Consisting Primarily of  Traffic 
Signal Coordination & Timing (SCAT), Various Routes, Various Counties, Region 
One/District One.  

This project requires 9% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 25, 2017 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for developing traffic signal coordination and timing 
(SCAT) for various systems located in District One including closed loops systems and traffic 
management systems. The Consultant will also be required to respond in the field to traffic 
signal and system operational issues, complaints and other District needs on short 
notice.  Therefore, the proximity of the Consultant’s staffed office to District One is important in 
providing a timely response.  Also, the Consultant is expected to prepare or review traffic signal 
design/networking plans, traffic studies, and other tasks as assigned by the District’s Traffic 
Programs Engineer.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  

The department will furnish the Consultant with manuals, plans, and/or other pertinent 
information, if available.  

The Consultant's SCAT work is expected to include accomplishment of one or more of the 
following tasks per Work Order for each selected location:  

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

• Data Collection - Field collection of traffic counts, turning movements, signal phasing, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Using Synchro computer modeling run the database for each of the 
selected locations.  Recommendations for optimal signal operation plans will be generated 
utilizing the existing signal equipment and equipment with minor recommended 
enhancements using the existing signal phasing and recommendations for improving signal 
phasing.  Engineering judgment will be used to select the final plan to be recommended for 
implementation. 

• Implementation - The approved Time-of-Day optimization plan will be placed in operation 
with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then be 
implemented and fine-tuned. 

• Evaluation - A study of the effectiveness of the optimization plan will be 
conducted.  Benefits will be estimated in terms of travel delay reductions, fuel savings, and 
reduction of carbon monoxide emissions.  Recommendations for further enhancements to 
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the optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

• Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint. 

• Prepare and submit a final report for each assigned traffic signal system work order in both 
hard copy and electronic formats. 

• Assist the Department in the evaluation of traffic signal operation objectives, needs and 
traffic demand to determine if other signal control technologies are appropriate. 

Other work may include the preparation and/or review of traffic signal/networking plans, traffic 
studies, and other tasks in accordance with the District’s policies and guidelines. 

The Consultant’s Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  10 
Available work capacity of firm 10 
The firm’s experience with required project work 20 
Firm’s understanding/method of accomplishing project requirements 10 
Project specific criteria: Traffic signal system networking experience 10 

 
The estimated engineering fee for this project is $800,000.  The completion date for this contract 
will be 60 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person(s) who will perform the work necessary to prepare traffic signal coordination 
and timing optimization plans, prepare and review traffic signal design/networking plans 
and traffic studies. 

• The person who has the necessary experience with traffic signal equipment and who will 
recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments and will identify corrective action to address 
operational complaints. 

• The person who conducts the evaluation of the optimization plans. 

• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 
operation of closed-loop signal and traffic management systems, the methodology used in 
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establishing traffic adjusted optimization, and a listing of prior traffic adjusted programs 
recently implemented by the individual(s).  The individual(s) must demonstrate through 
current experience in District One optimization along with the ability to set-up a closed-loop 
traffic responsive system using both volume and occupancy settings.  The individual(s) 
must demonstrate recent District One experience in the development of traffic signal 
coordination and timing, utilizing the District’s standard traffic controllers, Eagle/Siemens 
and Econolite, including ATC type controllers and have working knowledge of traffic 
management and monitoring software such as Aries, Tactics, and Centracs.   

• The person who will perform QC/QA review work of all final and milestone submittal 
documents. 

Statements of interest must also include the Consultants’ relevant District One SCAT projects, 
do not list more than 10 projects, completed by the firm within the past 5 years by members of 
the Consultant’s current key personnel listed above. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Special Studies (Signal Coordination & Timing (SCAT)) 

Special Studies (Traffic Signals) 

Special Studies (Traffic Studies) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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4. Job No. D-91-001-18, Phase II Engineering Services are Required for Project Support & 
Engineering Management for Various routes, Various Counties, Region One, District One.  

This project requires an 18% DBE participation, or if the contract goal is not met documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2017 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg.   

Phase II engineering services are required for engineering management and project support as 
well as other functions as necessary to accomplish Phase II services.  The Consultant will be 
available to provide staff responsible for structural and pavement design, cost estimating and 
economic analysis, railroad and utility coordination, CADD unit plan drafting, joint agreement 
preparation & negotiation, and geologic & waste assessment expertise and oversight.  The 
Consultant may also be required to provide project managers to manage various Phase II 
projects, which are under contract with other Consultant engineering firms and any other 
personnel to assist in various plan preparation work tasks as required.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed 
basis.  The Consultant personnel may be expected to perform work similar to an IDOT 
employee and is expected to perform the work at the District's office. Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant.  The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work.  

Teaming agreements will not be allowed on this project. 

The department will furnish the Consultant with all department procedures, standards and 
specification, survey information, Project Reports, microfilm and all other available documents.   

The Consultant’s Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 10 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 25 
Firm’s understanding/method of accomplishing project requirements 20 
Provides guidance and expertise in all areas related to utilities, 
intergovernmental and railroad agreements engineering management and 
hazardous waste. 

20 

 
The estimated construction cost of these projects may range from $200,000 to 
$75,000,000.  The estimated engineering fee for this project is $5,750,000.  The completion 
date of the project will be 36 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Pavement Design Engineer for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Bridge Liaison Engineer for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of cost estimator for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of railroad and utility coordinator must have 
experience preparing and reviewing contract plans.  

• The person who will perform the duties of geologic & waste assessment specialist must be 
an Illinois Licensed Professional Engineer and/or an Illinois Licensed Professional 
Geologist. In addition, the following criteria is required:  

o Five to Ten years direct experience with special waste investigation, transportation 
project development and construction, and environmental laws, statutes and rules.  

o Detailed knowledge of United States and Illinois environmental regulations, as 
demonstrated by education, training and/or specific experience.  

o Competence with Microsoft Excel, Word, and Access.  

o OSHA 40 hours HAZWOPER training per 29CFR 1910.120.   

o Strong oral and written communication skills. 

• Specialized expertise on project related hazardous waste investigations and follows up 
actions.  S/He works with environmental consultant contracts for investigation and 
remediation planning.  This position advises the district office on appropriate procedures 
and/or courses of action relating to regulated wastes encountered during project 
development and construction.  This position prepares, reviews, and/or approves Special 
Provisions for contract lettings that conform to departmental guidelines, are compatible with 
engineering requirements, and follow state and federal rules and regulations. This position 
also performs in concert with the hazardous waste portion of the Environmental Resource 
Surveys and studies Program that is accomplished through a contract with Illinois State 
Geological Survey (ISGS).   
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Typical problems include the difficult balancing of acceptable quality assurance/quality control of 
investigations with the department’s need for expeditious risk assessment and abatement of 
projects prior to construction.  The greatest challenge is to satisfy the needs of each in an 
efficient, timely, and cost effective manner while abiding by federal and state law and 
Department policy, and consistency with statewide Department procedures.  

The position manages the development of hazardous waste investigations and follows-up on 
involvements identified by ISGS and others and/or encountered during construction.  S/he 
coordinates and conducts reviews of proposals, recommendations for selections, negotiating 
contracts, and the evaluation of performance of these state wide consultants.  

Consultant is expected to provide guidance to the district by attending coordination meetings, 
participating in project field meetings, providing technical training when necessary, and 
preparing and distributing Technical Environmental Memoranda.  Timely and accurate 
coordination and advice is necessary to assure protection of staff, contractors and the public 
when hazardous materials are encountered.  Discretion is also necessary to elicit an 
appropriate response and not cause undue alarm. 

Other examples of environmental work activities and problems for which the position is 
responsible for solving include the following:  sign and stamp as an Illinois Licensed 
Professional Geologist and/or Licensed Professional Engineer Uncontaminated Soil Certification 
forms (Illinois EPA LPC-663 forms); review construction plans that are identified as having 
potential involvement with special waste and ensure the correct pay items, quantities, and 
special provision(s) are included in the construction plans. 

The geologic & waste assessment specialist position has authority to assign priorities, resolve 
technical problems, and monitor and approve consultant work for hazardous waste studies.   

Primary responsibilities anticipated: 

• Provides technical expertise and guidance to the District. 

• Assures special waste documents conform to departmental guidelines, are compatible with 
engineering requirements, and consistent with state and federal law. 

• Monitors special waste conducted by the District to assure that problems are adequately 
investigated and that the policy and procedures are uniformly applied. 

• Directs the activities of consultants for hazardous waste studies and recommends approval 
of their work.  

• Evaluates the performance of project special waste consultants and for their qualifications 
in hazardous waste.  

• Keeps abreast of waste issues, both state and federal, and their potential effects on the 
Department.  

• Prepares special provisions for lettings based upon results of Phase II PSI results. Reviews 
construction plans prior to letting to ensure they are correct for special waste issues. 
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The prime firm must be prequalified in the following categories to be considered for this project:   

Highways (Roads & Streets) 

Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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5. Job No. D-91-262-17, Various Survey Projects, Various Routes, Various Counties, Region 
One / District One   

This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 20, 2017 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various surveying projects throughout District 
One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  

The department will furnish the Consultant with alignment data, existing right-of-way plats, 
Sidwell maps, benchmarks and coordinates available for the projects, along with any archived 
survey notes as each work order is negotiated.   

The Consultant's scope of work requires field and office resources to prepare surveys of various 
roadway projects throughout the District.  This includes, but is not limited to, route surveys, 
topographic surveys, cross-sections, profile, existing and proposed centerline alignments, 
drainage inverts, locating existing right-of-way monument, plotting of field information, mapping 
projects, and any other tasks deemed necessary to complete the work in accordance with the 
Department’s Survey Manual and District One procedures. All survey information will be 
acceptable for design purposes and formatted per IDOT specifications.  All data collected 
electronically or plotted will comply with IDOT CADD standards and use standard IDOT Survey 
Point Codes.  Some GIS and database work might also be required. The Consultant must also 
have a QA/QC plan to review internal work as well as assigned IDOT projects. 

The Consultant’s Statement of Interest will be rated based on: 
Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The firm’s experience with required project work 10 
Firm’s understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $500,000. The completion date for this contract 
will be 36 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work (must 
be an Illinois Licensed Professional Land Surveyor.) 

• The person who will perform the QA/QC review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Land Surveyor.) 
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The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including the resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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6. Job No. D-91-261-17, Various Survey Projects, Various Routes, Various Counties, Region 
One / District One   

This project requires 20% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 20, 2017 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various surveying projects throughout District 
One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  

The department will furnish the Consultant with alignment data, existing right-of-way plats, 
Sidwell maps, benchmarks and coordinates available for the projects, along with any archived 
survey notes as each work order is negotiated.   

The Consultant's scope of work requires field and office resources to prepare surveys of various 
roadway projects throughout the District.  This includes, but is not limited to, route surveys, 
topographic surveys, cross-sections, profile, existing and proposed centerline alignments, 
drainage inverts, locating existing right-of-way monument, plotting of field information, mapping 
projects, and any other tasks deemed necessary to complete the work in accordance with the 
Department’s Survey Manual and District One procedures. All survey information will be 
acceptable for design purposes and formatted per IDOT specifications.  All data collected 
electronically or plotted will comply with IDOT CADD standards and use standard IDOT Survey 
Point Codes.  Some GIS and database work might also be required. The Consultant must also 
have a QA/QC plan to review internal work as well as assigned IDOT projects. 

The Consultant’s Statement of Interest will be rated based on: 
Rating Description Weighted % 
Past performance in project categories 30 
Proposed staffing from Prime and any Subconsultants 25 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 5 
The firm’s experience with required project work 10 
Firm’s understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee is $500,000. The completion date for this contract will be 36 
months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work (must 
be an Illinois Licensed Professional Land Surveyor.) 

• The person who will perform the QA/QC review work of all milestone submittal  documents 
(must be an Illinois Licensed Professional Land Surveyor.) 
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The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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7. Job No. P-91-003-18, Phase I Various Projects, Various Routes, Various Counties, Region
One/District One.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase I engineering services are required for the preparation of various preliminary engineering
and environmental studies throughout District One.  The work may include new Phase I studies
for intersections, small highway segments, bridges, and/or assisting the department in
completing on-going Phase I studies and tasks.  Work orders under the blanket agreement will
be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime consultant or a subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader and Staff, and report to the Consultant Studies Unit Head.  The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, project reports anticipated to be processed as Categorical
Exclusions, bridge inspections and condition reports, drainage studies including Hydraulic
Reports, cost estimates, public involvement, and all other related work necessary to complete
various Phase I studies and tasks. The Consultant will be expected to perform work in the
district office as needed. The Consultant may also be required to assist the district in reviewing,
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other
consultants.

The Consultant’s statement of interest will be rated based on:

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 20 
Firm’s understanding/method of accomplishing project requirements 20 
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The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The estimated engineering fee for this project is $1,800,000.  The completion date 
for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer) 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the work documents (must be an Illinois Licensed 
Professional Engineer) 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience).   

• The person who will perform the work in the area of preparing structural concepts (must be 
an Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified.  The Highway Structures Advanced Typical Category may be completed by Sub 
and/or Prime consultant.  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional 
Engineer).  Location Drainage prequalification category requirement may be completed by 
the Sub and/or Prime Consultant. 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer).  Hydraulic Reports (Waterways: Complex) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). Surveys prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/Public involvement work he/she has directed involving facilitation of 
community advisory group meetings, public meetings and public hearings; organizing work 
groups and press conferences; drafting press releases and property owner contact letters, 
etc. 

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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8. Job No. M-91-001-18, Various Construction Inspection Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 9, 2017 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase III engineering services are required to assist department resident engineers/technicians
on various construction projects throughout District One.  Four (4) to Eight (8) engineers and /or
engineering technicians are anticipated to be required during the 2018 and 2019 construction
seasons. Typical assignments may include general construction inspection, project finalization &
documentation, including PCC & bituminous concrete paving operations, drainage, patching,
bridge structures, bridge painting, and providing general assistance as a member of a field
crew.  Survey/layout services may be required.  The Consultant will furnish a Project Manager
and adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies. This work may be in either English or metric units.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The firm’s experience with required project work 15 
Firm’s understanding/method of accomplishing project requirements 15 

The completion date for this contract will be 18 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• Project Manager

• Inspectors (A current IDOT Construction Documentation Certificate is desired)
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• The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must be 
ICORS trained. Include the Documentation Certificate Number for IDOT.)  

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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9. Job No. M-91-002-18, Various Construction Inspection Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 9, 2017 at 1:00 P.M. at the
Region One/District One Office in Schaumburg.

Phase III engineering services are required to assist Department resident engineers/technicians
on various construction projects throughout the District One.  Four (4) to Eight (8) engineers and
/or engineering technicians are anticipated to be required during the 2018 and 2019
construction seasons. Typical assignments may include general construction inspection, project
finalization & documentation, including PCC & bituminous concrete paving operations, drainage,
patching, bridge structures, bridge painting and providing general assistance as a member of a
field crew.  Survey/layout services may be required.  The Consultant is expected to furnish a
Project Manager and adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies. This work may be in either English
or metric units.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 25 
Proposed DBE use 5 
Available work capacity of firm 15 
The firm’s experience with required project work 15 
Firm’s understanding/method of accomplishing project requirements 15 

The completion date for this contract will be 18 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• Project Manager

• Inspectors (A current IDOT Construction Documentation Certificate is desired)
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• The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must be 
ICORS trained. Include the Documentation Certificate Number for IDOT.) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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10. Job No. C-91-001-18, US 41: From IL 120 to Park Ave West, Phase III Project, Lake
County, Region One/District One.

This project may contain Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant 
will be using are scheduled to attend an initial meeting on November 9, 2017 at 8:30 A.M. 
at the Region One/District One Office in Schaumburg.

Phase III engineering services are required for construction inspection for the improvement 
of US 41, from IL 120 to Park Ave West.  The work includes, but is not limited to, resurfacing 
(3P), Class D pavement patching, HMA surface removal and replacement, thermoplastic 
pavement marking, pavement patching, milling and resurfacing the pavement, pavement 
marking and reflective pavement marker, and all other work necessary to complete the 
project as shown on the plans and as described herein.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the 
same Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited. At the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the district as well 
as current relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and 
appropriate test equipment necessary to complete this project. The Consultant will furnish 
an Assistant Liaison Engineer and an adequate staff to perform the duties required to fulfill 
the engineering requirements in accordance with the departmental policies.

The Consultant will provide tools of the trade.  These tools will include an office 
computer system capable of running ICORS software.  The Consultant will perform on-site 
inspection, layout including design changes, provide construction layout when not 
provided for in the contract plans, provide geotechnical inspection and testing, 
prepare records, maintain documentation, submit pay estimates, change orders and any 
other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 15 
Firm’s understanding/method of accomplishing project requirements 20 
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The anticipated construction completion date is September 30, 2018. The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Assistant Engineer.

• The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must be
ICORS trained. Include the Documentation Certificate Number for IDOT

• The Materials Coordinator

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and
IDOT class S-33, Soil Testing)

• Materials Laboratory (QA HMA/PCC & Aggregate prequalified)

• The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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11.   Job No. C-91-008-18, I-90 (Kennedy Expressway): I-190 to IL 43 (Harlem Ave) – Noise 
Walls, Phase III Project, Cook County, Region One/District One.   

This project may contain Federal Funds. 

This project requires 25% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 9, 2017 at 9:30 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required for construction inspection forthe improvement of   I-
90 (Kennedy Expwy) from I-190 to IL 43 (Harlem Ave) – Noise Walls.  The work is expected to 
include installation of noise walls along EB and WB I-90 between Cumberland Avenue and 
Harlem Avenue, installation of structural moment slabs and proposed storm sewer, roadway 
resurfacing of Higgins Road and Bryn Mawr Avenue and all other work necessary to complete 
the improvement. 

The following Noise Wall Structures may be included: 

• S.N. 016-1361 - [Between EB I-90 & Serbian Rd just west of Canfield R] 
• S.N. 016-1362 - [Between EB I-90 & W. Higgins Ave just east of Canfield Rd] 
• S.N. 016-1363 - [Between EB I-90 & W. Higgins Ave just west of Oriole Ave] 
• S.N. 016-2296 - [Between EB I-90 & W. Higgins Ave just east of Oriole Ave] 
• S.N. 016-2295 - [Between WB I-90 & W. Bryn Mawr Ave just east of Oriole Ave] 
• S.N. 016-2293 - [Between WB I-90 & W. Bryn Mawr Ave just east of Canfield Rd] 
• S.N. 016-2289 - [Between WB I-90 & W. Bryn Mawr Ave between Canfield Rd & Oriole 

Ave] 
• S.N. 016-2294 - [Between WB I-90 & W. Bryn Mawr Ave just west of Oriole Ave] 
• S.N. 016-1364 - [Between WB I-90 & Bryn Mawr Ave west of Canfield Rd] 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant will provide tools of the trade.  These tools will include an office computer 
system capable of running ICORS software.  The Consultant will perform on-site inspection, 
layout including design changes, provide construction layout when not provided for in the 
contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
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The Consultants Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 15 
Firm’s understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Knowledge and experience in permit procedures 
with the City of Chicago 5 

 
The anticipated construction completion date is August 31, 2019. The Consultant must complete 
and submit final measurements, calculations and final contract records documents to the 
department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 

• Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
• The Assistant Engineer. 
• The Document Technician (The person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate and must be 
ICORS trained. Include the Documentation Certificate Number for IDOT. 

• The Materials Coordinator.  
• The Materials QA Technician. (The person shall have a Level II HMA and PCC training and 

IDOT class S-33, Soil Testing). 
• Materials Laboratory (QA HMA/PCC & Aggregate prequalified). 
• The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.                       

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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12. Job No. D-91-003-18, Various Phase II Projects, Various Routes, Various Counties,
Region One, District One.

This project requires 20% DBE participation, or if the contract goal is not met documented good
faith efforts.

The Complexity Factor for this project is 0.035.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on October 25, 2017 at 1:00 P.M. at the
Region One, District One Office in Schaumburg.

Phase II engineering services are required for the preparation of plans, specifications, and cost
estimates, for various contracts throughout the District.  Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Reports, project reports, hydraulic reports, and other available applicable items.

The Consultant may also be required to review and comment on contractor provided documents
for contracts currently under construction, which may have been completed by others.  These
may include but are not limited to shop drawings, fabrication and erection plans.

The Consultant’s work may consist of preparing roadway plans, TS&L plans, structure plans,
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility
investigation, detour route plans, applicable permits, traffic signals, lighting plans, and all other
related work necessary to complete Phase II work. Work may also consist of reviewing and
preparing plans to ensure all plans are within the framework of Department policies and
procedures, local agency requirements, and all applicable manuals and schedules. Consultants
may be required to create and/or maintain websites for some projects.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted % 
Past Performance in Project Categories 25 
Proposed Staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required  project work 20 
Firms understanding/method of accomplishing project requirements 15 

The estimated construction cost of these projects may range from $200,000 to $3,000,000. The 
estimated engineering fee for this project is $2,000,000. The completion date for this contract 
will be 36 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an Illinois Licensed Professional Engineer).
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• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). Survey prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

• The person who will perform/supervise the work in the area of lighting design and 
calculations (must be an Illinois Licensed Professional Engineer).  The Lighting: Typical 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

• The person who will perform/supervise the work in the area of traffic signal design (must be 
an Illinois Licensed Professional Engineer).  The Traffic Signal prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

• The person who will perform/supervise the work in the area of Structural Geotechnical 
Report (must be an Illinois Licensed Professional Engineer and/or an Illinois Licensed 
Structural Engineer).  The Geotechnical Services, Structure Geotechnical Reports (SGR) 
prequalification category requirement may be completed by the Sub and/or Prime 
Consultant. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

The prime firm must be prequalified in the following categories to be considered for this project:  

Structures (Highway: Typical) 

Highways (Roads & Streets) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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13. Job No. P-91-001-18, Phase I Drainage Studies and Hydraulic Reports for
Various Projects, Various Routes, Various Counties, Region One, District One.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 9:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase I engineering services are required for preparing Drainage Studies and Hydraulic
Reports for various locations in District One. Typically, the studies and report will be completed
in conjunction with Project Reports completed by others. All documentation and the supporting
computations are to be presented in the study/report format as appropriate. Preparation of
Location Drainage Studies shall be in accordance with the District requirements. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.

The department will furnish the Consultant with historical highway plans, aerial mosaic, ground
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps,
pavement flooding incident reports, and information about known drainage problems, if
available.

The Consultant's work includes, but is not limited to, data collection, field verifications, roadway
survey, stream survey, survey note reductions/plotting, drainage investigations, determination of
drainage patterns, storm sewer cleaning/televising, drainage system evaluation and design,
presentation/coordination with local agencies, bridge scour evaluation, development of
Waterway Information Tables, hydrologic/hydraulic analyses, Hydraulic Reports for waterways
and pump stations.

The Consultant’s Statement of Interest will be rated based on:
Rating Description Weighted 

% 
Past Performance in Project Categories 15 
Proposed Staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The firm’s experience with required  project work 10 
Firms understanding/method of accomplishing project requirements 20 
Project Specific Criteria: Knowledge of common District Hydrologic and 
Hydraulic practices, experience with State & Local drainage practices, study 
methods, and familiarity with Federal, State & Local regulatory agency practices. 

10 

The estimated engineering fee for this project is $300,000. The completion date for this contract 
will be 60 months after the authorization to proceed. 

40 Professional Transporation Bulletin 185 Published August 3, 2017



Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Reports and Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years’ experience dealing with highway 
related drainage problems). 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

The use of hydraulic and hydrologic computer programs currently accepted by the Division of 
Highways is also required to perform drainage assignments.  Resumes of drainage engineers 
must state hydraulic and hydrologic modeling experience for the last 5 years. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

Special Studies (Location Drainage) 

Hydraulic Reports (Waterways: Complex) 

Hydraulic Reports (Pump Stations) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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14. Job No. D-91-215-17, FAU 2719, East Avenue at 47th Street, Phase II Project, Cook
County, Region One, District One.

This project may contain Federal Funds.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase II engineering services are required for improvements to East Avenue (FAU 2719) at 47th

Street (FAU 1488).  The Consultant’s work is expected to consist of preparing plans,
specifications, and estimates for the installation of traffic signals at the intersection of East
Avenue and 47th Street.  The Consultant’s work may include survey, completing and updating
existing design plans that are partially complete, and finishing the contract plans for letting. The
proposed improvement will consist of installing new traffic signals at the intersection at East
Avenue and 47th Street, improving drainage, modifying existing lighting, upgrading the railroad
crossing gates, adding new sidewalk and other work required to complete the Phase II contract
plans. The drainage work will include upsizing the existing storm sewer and extending it along
47th Street to the nearby McCook Ditch (located at 47th Street and Plainfield Road) as well as
making downstream improvements to the McCook Ditch.

The department will furnish the Consultant with available microfilm plans, project report,
hydraulic report, and other necessary items.

The Consultant will prepare roadway plans, supplemental surveys, all applicable permits, and all
other necessary related work to complete Phase II contract plans.  The Consultant will also
review and prepare plans to ensure all plans are within the framework of the department’s
policies and procedures and local agency’s requirements, and all applicable manuals and
schedules.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 30 
Proximity of firm to project location 2 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 23 
Firm’s understanding/method of accomplishing project requirements 15 

The current estimated construction cost for this project is $8,000,000.  The completion date for 
this contract will be 18 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience). 

The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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15. Job No. P-91-004-18, Phase I Various Projects, Various Routes, Various Counties, Region
One/District One.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase I engineering services are required for the preparation of various preliminary engineering
and environmental studies throughout District One.  The work may include new Phase I studies
for intersections, small highway segments, bridges, and/or assisting the department in
completing on-going Phase I studies and tasks.  Work orders under the blanket agreement will
be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime consultant or a subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination when
available.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader and Staff, and report to the Consultant Studies Unit Head.  The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, project reports anticipated to be processed as Categorical
Exclusions, bridge inspections and condition reports, drainage studies including Hydraulic
Reports, cost estimates, public involvement, and all other related work necessary to complete
various Phase I studies and tasks. The Consultant will be expected to perform work in the
district office as needed. The Consultant may also be required to assist the district in reviewing,
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other
consultants.

The Consultant’s statement of interest will be rated based on:

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 20 
Firm’s understanding/method of accomplishing project requirements 20 
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The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The estimated engineering fee for this project is $1,800,000.  The completion date 
for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer) 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the work documents (must be an Illinois Licensed 
Professional Engineer) 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience).   

• The person who will perform the work in the area of preparing structural concepts (must be 
an Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified.  The Highway Structures Advanced Typical Category may be completed by Sub 
and/or Prime Consultant.  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional 
Engineer).  Location Drainage prequalification category requirement may be completed by 
the Sub and/or Prime Consultant. 

• The person(s) who will be in charge of hydraulic reports (must be an Illinois Licensed 
Professional Engineer).  Hydraulic Reports (Waterways: Complex) prequalification category 
requirement may be completed by the Sub and/or Prime Consultant. 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). Surveys prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/Public involvement work he/she has directed involving facilitation of 
community advisory group meetings, public meetings and public hearings; organizing work 
groups and press conferences; drafting press releases and property owner contact letters, 
etc. 

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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16. Job No. P-91-005-18, Interstate 90 (Kennedy Expressway from Interstate 94 (Edens
Expressway) to South of Ohio Street, Phase I Project, Cook County, Region One, District
One.

This project may contain Federal Funds.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 26, 2017 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase I engineering services are required for all work associated with the preparation of
preliminary engineering and environmental studies to improve I-90/94 (Kennedy Expressway) in
the area generally bounded by I-94 (Edens Expressway) to South of Ohio Street.  The work
includes rehabilitating approximately 36 structures, but will be further refined following Phase I
analysis. The Consultant’s work will include data collection, bridge inspections, Bridge Condition
Reports, hydraulic and ground survey, traffic counts, crash analysis, geometric studies, location
drainage studies, hydraulic reports, estimated construction cost, traffic maintenance analysis,
and a project report anticipated to be processed as a Categorical Exclusion, and all other work
necessary to complete the study.

The department will furnish the Consultant with available microfilm plans, crash data, traffic
data, utility coordination and correspondence, archaeological, historical, biological, and special
waste survey and coordination.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted % 
Past Performance in Project Categories 20 
Proposed Staffing from Prime and any subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

The estimated construction cost of this project is expected to range from $50,000,000 to 
$100,000,000.  The completion date for this contract will be 36 months after authorization to 
proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an Illinois Licensed Professional Engineer).
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• The person who will perform the duties of Project Engineer, the individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
Location Drainage prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

• The person who will be in charge of the electrical work must be an Illinois Licensed 
Professional Engineer. Electrical prequalification category requirement may be completed 
by the Sub and/or Prime Consultant. 

• The person(s) who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). Surveys prequalification category requirement may be completed by the Sub 
and/or Prime Consultant. 

• The person who will perform the work in the area of structure plan preparation (must be an 
Illinois Licensed Structural Engineer). In addition, the staff performing this work must be 
identified. 

• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/Public involvement work he/she has directed involving facilitation of 
community advisory group meetings, public meetings and public hearings; organizing work 
groups and press conferences; drafting press releases and property owner contact letters, 
etc. 

The prime firm must be prequalified in the following categories to be considered for this project: 
 
Structures - Highway: Advanced Typical 

Location/Design Studies (Rehabilitation) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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17. Job No. MT-94-001-18, Materials Project Manager for Various Materials Inspections (PCC,
HMA & Aggregate), Various Routes, Various Counties, Region Three/District Four.

This project requires 35% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 02, 2017 at 10:00 A.M. at the 
Region Three/District Four Office in Peoria.

Phase III engineering services are required for an Engineering Project Manager (PM).  The 
Consultant PM will manage/support various IDOT materials inspection processes throughout 
District Four.  This work may involve working directly with contractors, producers, suppliers or 
local agencies and/or other consultants. Work Orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  Work for this project may 
be in English or metric units.

Phase III engineering services are required to perform materials acceptance responsibilities 
including sampling, testing and documentation of test results of various materials such as: hot-
mix asphalt (HMA), Portland cement concrete (PCC), aggregates, recycled asphalt pavement 
(RAP), recycled asphalt shingles (RAS), soils, pipe, precast, and precast/prestressed concrete. 
Additional services and responsibilities include miscellaneous materials inspection at various 
sources and jobsites. Testing may be performed using the Consultant’s facilities.

The Consultant’s work is also expected to include plant and on-site inspections, sampling, 
transportation of samples, testing at jobsites and labs, and documentation and data entry of test 
results. The Consultant will carry out quality assurance duties as defined in the contract 
documents, Bureau of Materials and Physical Research Policy Memorandums, the Manual for 
Fabrication of Precast Prestressed Concrete Products, and the Consultant Agreement. The 
Consultant will maintain records and submit documentation of QC and QA activities as required.

The department will furnish the Consultant with assignments to various construction jobsites, 
plants, lab facilities, precast and precast/prestressed concrete producers, and various producers 
and suppliers of miscellaneous materials.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors.

The Consultant will also provide their vehicles, cell phones, computers, tools of the trade and 
any other equipment deemed necessary to perform the work.
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The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 20 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 10 
The firm’s experience with required project work 20 
Firm’s understanding/method of accomplishing project requirements 10 
Project Specific Criteria: Knowledge of, experience with, and access to 
specialized materials testing equipment. 10 

The estimated engineering fee for this project is $1,000,000. The completion date for this 
contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer who will perform the duties of Project Manager for all aspects of the
work (must be an Illinois Licensed Professional Engineer).

• The person(s) who will be in charge of Lab and Field Testing.

• QC/QA Level I, II, and III Trained Technician(s) in accordance with Section 900 of the
Project Procedures Guide.

• Precast Prestressed PCI Level II Technician(s).

• The Materials Certification Technician (the person actively performing the documentation
on the project must possess a current IDOT Construction Documentation certificate.
Include the Documentation Certificate Number for IDOT Documentation of Contract
Quantities.)

The prime firm must be prequalified in the following categories to be considered for this project: 

Special Services (Quality Assurance: HMA and Aggregate) 

Special Services (Quality Assurance: PCC and Aggregate) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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18. Job No. P-95-033-17/D-95-033-17, Phase I/II Various Projects, Various Routes, Various
Counties, Region 3/District Five.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2017 at 10:30 A.M. at the
Region 3/District Five Office in Paris.

Phase I and/or II engineering services are required for work on various projects in District
Five.  Work Orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.  All work for this project may be in either English or metric
units.

The Consultant’s Phase I work, if required, may consist of conducting hydraulic and route
surveys, subsurface utility engineering, preparing Structure Geotechnical Reports, drilling and
analysis of soil borings, hydraulic analysis, geometric studies, and preparing project reports
(Categorical Exclusion reports only). This work may include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, traffic management plans,
accident analysis, quantity computations, and other related work items required to produce a
project report.

The Consultant’s Phase II work, if required, may consist of conducting route surveys, land
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way,
hydraulic analysis, geometric studies, roadway plans, TS&L drawings, pre-final structure plans,
final structure plans and any other related work required to complete final plans, special
provisions, and estimates as necessary.

The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring
logs, and crash data when available.

The Consultant may be required to provide project management and/or project support staff to
work in the District 5 office.  This work may include engineering, technical management, and/or
project support.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant.  The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The Consultant’s Statement of Interest will be rated based on:
Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
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Rating Description -- Continued Weighted % 
The firm’s experience with required project work 15 
Firm’s understanding/method of accomplishing project requirements 15 

It is anticipated this contract will include approximately 4 to 10 different projects.  The 
Consultant’s work may consist of either complete projects or a portion of the total engineering 
required for a certain project.  The estimated construction cost for each project will range from 
approximately $10,000 to $5,000,000.  The estimated engineering fee for this project is 
$500,000.  The completion date for this contract will be 60 months after authorization to 
proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an Illinois Licensed Professional Engineer).

• The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an Illinois
Licensed Professional Engineer).

• The person who will perform the work in the area of structure plan preparation documents
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this
work must be identified.

• The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer).

• The person who will perform the QC/QA review work for all milestone submittal documents
(must be an Illinois Licensed Professional Engineer for roadway work and must be an
Illinois Licensed Structural Engineer for structural work with adequate plan review
experience).

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Rehabilitation) 

Structures (Highway: Typical) 

Highways (Roads & Streets) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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19. Job No. P-95-026-10/D-95-026-10, IL 9 Resurfacing from East of I-74 to West of Carnahan
Drive in Bloomington, Phase I and II Engineering Services, McLean County, Region
Three/District Five.

This project may contain Federal Funds.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2017 at 1:30 P.M. at the
Region 3/District Five Office in Paris.

Phase I and II engineering services are required for the preparation of a project report
(anticipated to be a categorical exclusion) and final contract plans, specifications, and cost
estimates for the 3P resurfacing, ADA improvements, drainage improvements, guardrail
updates, and bicycle lanes on IL 9 through Bloomington.  Curb and gutter replacement is
expected on Locust Street between Catherine Street and Colton Avenue, on Empire Street
between Towanda Avenue and Lee Street, and on Lee Street between Empire Street and
Locust Street.

The Phase I work may consist of a drainage study from the start of the job East of S.N. 057-
2006 to Towanda Avenue to determine if the existing drainage is adequate; subsurface utility
engineering; geometric studies; preparing exhibits for public involvement; and preparing a
project report.  This work may include data collection, development of alignment alternatives,
cost estimates, traffic management analysis, traffic management plans, accident analysis,
quantity computations, and other related work items required to produce a project report.

The Consultant’s Phase II work may consist of conducting route surveys, land surveys, right of
way plat and plan preparation, writing legal descriptions, staking right of way, hydraulic analysis,
geometric studies, roadway plans, ADA improvement plans, drainage plans, and any other
related work required to complete final plans, special provisions, and estimates.

The department will furnish the Consultant with traffic data, abbreviated bridge condition reports,
existing plans, agency coordination, utility coordination, survey data, Microstation files, Geopak
files, and crash data.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted % 
Past performance in project categories 25 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location 5 
Proposed DBE use 5 
Available work capacity of firm 15 
The firm’s experience with required project work 15 
Firm’s understanding/method of accomplishing project requirements 15 
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The estimated construction cost for this project is $9,165,000.  The completion date for this 
contract will be 36 months after authorization to proceed.  The Phase I portion is expected to be 
completed in 24 months and the Phase II portion is expected to be completed in 12 months. A 
planned Supplement for Phase II will be done near the completion of Phase I.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an Illinois Licensed Professional Engineer).

• The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an Illinois
Licensed Professional Engineer).

• The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer).

• The person who will be in charge of surveys (must be an Illinois Licensed Professional
Land Surveyor). Survey category may be completed by Prime and/or Sub.

• The person who will perform the QC/QA review work for all milestone submittal documents
(must be an Illinois Licensed Professional Engineer with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Rehabilitation) 

Highways (Roads & Streets) 

Special Studies (Location Drainage) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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20. Job No. D-98-001-18, FAI 270 over Mississippi River, Phase II Project, Madison County, IL
and St. Louis County, MO; Region 5/District Eight.

This project may contain Federal Funds.

This project requires 9% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on November 1, 2017 at 10:30 A.M. at
the Region 5/District Eight Office in Collinsville.

This project will entail the replacement of the existing structure carrying I-270 over the
Mississippi River and constructing a new structure(s). It will also include the modification of the
interchange of I-270 at Riverview Drive in St. Louis, MO.

The Phase II engineering services required for this project includes the preparation of the Type
Size and Locations (TS&L), preparing route and land surveys, any geotechnical investigations,
which shall include, but not limited to, soil borings and the preparation of the Structural
Geotechnical Report.  This project also includes the structure and roadway contract plans,
special provisions, and cost and time estimate (PS&E) for the construction of a new structure(s)
and interchange reconstruction at Riverview Drive in St. Louis, MO.

The department will furnish the Consultant with a Bridge Condition Report, Project Report,
Traffic Management Plan and any other documentation completed in Phase I including microfilm
plans, field notes, traffic data, accident statistics, agency coordination, existing right-of-way
plans, aerial photos, boring logs and other information deemed applicable to the Consultant’s
Phase II work.

This project is expected to include public involvement.  Public involvement may include holding
informational meetings, preparing exhibits for meetings, and evaluating and incorporating
comments from these meetings into the plans.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted % 
Past Performance in Project Categories 25 
Proposed Staffing from Prime and any subconsultants 15 
Proximity of firm to project location 5 
Available work capacity of firm 15 
The firms experience with required  project work 10 
Firms understanding/method of accomplishing project requirements 15 
Project Specific Criteria:  Firm’s Experience with Major River Crossing 
Structures and Interchange Reconstruction 

15 

The estimated construction cost for this project is $135,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an Illinois Licensed Professional Engineer).

• The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an Illinois
Licensed Professional Engineer).

• The person who will perform the duties of Structural Engineer, that individual who is directly
involved in the analysis and development of the contract structural documents (must be an
Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be
identified.

• The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional Engineer).
Required Hydraulic prequalification category can be completed by Prime and/or
Subconsultant.

• The person who will be in charge of land and route surveys (must be an Illinois Licensed
Professional Land Surveyor). Surveying prequalification category can be completed by
Prime and/or Subconsultant.

• The person who will be in charge of geotechnical engineering (must be either an Illinois
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). The Complex
Geotechnical/Major Foundations prequalification category can be completed by Prime
and/or Subconsultant.

• The person who will be in charge of phase I issues, must be an Illinois Licensed
Professional Engineer.  Include up to 5 complex projects in Location Design Studies:
Reconstruction/Major Rehabilitation, which have been completed in the last 5 years.  The
Location Design Studies: Reconstruction/Major Rehabilitation prequalification category may
be completed by Prime and/or Subconsultant.

• The person who will perform the QC/QA review work for all milestone submittal documents
(must be an Illinois Licensed Professional Engineer for roadway work and must be an
Illinois Licensed Structural Engineer for structural work with adequate plan review
experience).

• The person in charge of CSS/Public Involvement procedures.  Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing work
groups and press conferences; drafting press releases and property owner contact letters,
etc.
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The prime firm must be prequalified in the following categories to be considered for this project: 

Structures - Major River Bridges 

Highways - Freeways 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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21. Job No. P-98-071-17/D-98-071-17, Phase I and/or II work for Various Projects, Various
Counties, Region 5/District Eight.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2017 at 1:30 P.M. meeting
at the Region 5/District Eight Office in Collinsville.

Phase I and/or Phase II engineering services are required for various projects throughout the
District.  Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The Phase I work, if required, may consist of surveys, hydraulic analysis, geometric studies and
reviews, preparing TS&L plans, preparing Bridge Condition Reports, preparing Structure
Geotechnical Reports, preparing Roadway Geotechnical Reports, obtaining deck cores and soil
borings, soils analyses, deck core analysis, and preparing Project Reports (Categorical
Exclusion projects only).  This work may include data collection, cost estimates, traffic
management analysis, accident analysis, and other related work and exhibits necessary to
produce the Project Report, as necessary.

The Phase II work, if required, may consist of ADA design according to PROWAG, geometric
studies, structure plans, roadway plans, electrical work, and any other related work to complete
final plans, specifications, and estimates, as necessary.

The various proposed projects may consist of roadway patching and resurfacing, interstate
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and
resurfacing, roadway reconstruction, and design on new roadway alignments.  Projects may
also include design of partial access controlled and access controlled highways on existing
and/or new alignments. The Consultant’s work may consist of either complete projects or a
portion of the total engineering required for a certain project

In addition, the Consultant may also be required to provide an in-house Project Manager (PM)
having the qualifications listed below. It is anticipated the PM Consultant will be required to
conduct his/her work in the District 8 office 3-5 days per week.  The in-house PM Consultant will
be expected to perform work similar to an IDOT Project Manager & staff, and report to the
Project Engineer for Phase II work. The work may include producing Phase I Reports, producing
Phase II contract plans, engineering, management, public coordination, administrative services,
and other work as necessary to ensure assigned projects are brought to completion in
accordance with established schedules. The PM Consultant may be assigned to manage
various IDOT phase I and/or phase II projects, which could be under current or future contract
with other Consultant engineering firms.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime consultant or subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.
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The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, location design reports and other information deemed applicable to 
the Consultant’s work.  

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past performance in project categories 15% 
Proposed staffing from Prime and any Subconsultants 30% 
Proximity of firm to project location 10% 
Available work capacity of firm 10% 
The firm’s experience with required project work 20% 
Firm’s understanding/method of accomplishing projects requirements 15% 

The estimated engineering fee for this project will be $750,000. The completion date for this 
contract will be 60 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The person(s) who will assume the duties of Project Manager for all aspects of work
documents (must be an Illinois Licensed Professional Engineer).

• The person(s) who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an Illinois
Licensed Professional Engineer).

• The person(s) who will perform the work in the area of structure plan preparation
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

• The person(s) who will provide in-house engineering support (must be an Illinois Licensed
Professional Engineer, at least 15 years of experience is desired as a professional
engineer).  This person must be proficient in Microstation and have a working knowledge of
MS Excel and MS Word.

• The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts and bridges (must be an Illinois Licensed Professional Engineer).

• The person who will be in charge of geotechnical engineering (must be either an Illinois
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). The
required geotechnical prequalification category may be completed by Prime and/or
Subconsultant.

• The person(s) who will perform the QC/QA review work for all milestone submittal
documents (must be an Illinois Licensed Professional Engineer for roadway work and must
be an Illinois Licensed Structural Engineer for structural work with adequate plan review
experience).
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The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Roads and Streets) 

Structures (Highway: Advanced Typical) 

Location/Design Studies (Rehabilitation) 

Hydraulic Reports (Waterway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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22. Job No. BI-37-002-18, Engineering Services for Painting Inspection of Various Structures
Statewide, Bureau of Bridges and Structures.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 1, 2017 at 1:30 P.M. at the
Central Bureau of Bridges and Structures in Springfield.

Phase III engineering services are required for the supervision, inspection, and documentation
of various painting contracts and other coatings related expertise statewide.  Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis.

The services include providing contract supervision/inspection for various painting contracts as
requested by the Districts and authorized by the Bureau of Bridges and Structures.  Services
also include providing paint coating failure analysis for ongoing or recently completed painting
projects along with recommended solutions, providing technical assistance on specifications,
special provisions and various other departmental policies, providing evaluations and
recommendations of new painting, cleaning, or containment systems as necessary.  The project
also involves providing environmental monitoring assistance and training when necessary, and
suitable traffic control according to departmental standards, when required.

For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as
Resident Engineer(s) on assigned projects.  The Consultant will perform on-site inspection,
maintain documentation, and submit pay estimates, change orders, and any other duties
requiring the services of an engineer/technician to complete these projects on a timely basis
and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by the
department for each project.  Illinois Construction Records System (ICORS) software will be
provided for downloading on the Consultant’s computer.

For other coatings related expertise, the Consultant will furnish approved personnel,
documentation, and services as necessary to perform the work as assigned.

The department will furnish the Consultant with site specific plans and specifications per project,
the existing special provisions, the 2016 Standard Specifications for Road and Bridge
Construction, the 2017 Supplemental Specifications, any other available paint data, and a
contact person(s) to act as a liaison between the Consultant and the department.

The Consultant is required to have the following:

• Five years of experience in construction management and inspection services during
surface preparation and coating application.

• Three years of experience in environmental and worker monitoring on industrial lead paint
removal projects.
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• The use of a laboratory accredited by the American Industrial Hygiene Association (AIHA) 
for the analysis of metals for all worker exposure filter analyses including PM-10 and TSP-
lead filters. 

• A fully equipped analytical and physical testing laboratory to support technical and field 
personnel, as well as associated coatings and monitoring instrumentation necessary to 
support multiple field projects. 

• Documented and acceptable quality control procedures. 

• All the necessary equipment to provide or accomplish the above mentioned tasks. 

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past Performance in Project Categories 20 
Proposed Staffing from Prime and any subconsultants 30 
The firm’s experience with required  project work 30 
Firms understanding/method of accomplishing project requirements 20 

 
The estimated engineering fee for this project is $1,800,000. The completion date for this 
contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of the Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person performing the duties of the Project Engineer (must be a National Association 
of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3). 

• The person(s) performing the duties of the Resident Liaison Engineer/Technician(s) (must 
be a NACE Certified Coatings Inspector – Level 3). 

• The Documentation Engineer/Technician. (The person actively performing the 
documentation on the project must possess a current IDOT Construction Documentation 
certificate.  Include the Documentation Certificate Number for IDOT Documentation of 
Contract Quantities.   

Statements of Interest must also include the following: 

• Your firm’s experience with this type of work, including the firm’s experience in construction 
management and inspection and in environmental work and worker monitoring. 

• Your firm’s techniques for completion of this work. 

• Names of key personnel along with resumes indicating qualifications including the 
registered Professional Engineer in charge of the project, the person who will act as a 
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Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will act 
as Resident Liaison Engineer/Technician(s). (Exhibit A) 

• A statement of your firm’s ability to do the work in-house, or if necessary, what work you 
would need to subcontract. 

• Name, location, and accreditation of laboratory to be used.  

• A statement of your firm’s ability to perform the work within the time described above. 

• The firm’s quality assurance and quality control plan. 

• Name and phone number of the contact person in your organization. 

• Firms calculated burden & overhead rate. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  Firms interested in submitting for this item that are 
not currently prequalified must contact Carrie Kowalski to establish an account in EPAS so the 
firms can submit a Statement of Interest. Any procedural questions regarding Statements of 
Interest submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in 
the Bureau of Design and Environment at Carrie.Kowalski@illinois.gov. 
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23. Job No. BI-37-001-18, Various Engineering Services for Structure Projects Statewide, 
Bureau of Bridges and Structures. 
 
This project requires 10% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 1, 2017 at 10:30 A.M. at the 
Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering services are required by the Bureau of Bridges and Structures. 
Projects may include plan preparation and plan review for the repair, rehabilitation, or 
replacement of structures, drafting services, policy investigation, and development, NBIS and 
Element Level Inspections and Load Rating Inspections, load capacity ratings of new and/or 
existing structures, field investigations, structural studies, and possible training.  Minor projects 
may include geotechnical studies. The Consultant may be required to provide the appropriate 
bridge inspection equipment to complete inspections and field investigations. The Consultant 
may also be required to provide the appropriate traffic control. Work Orders under a blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  All 
work for this project may be in either English or metric units.  
 
The Consultant may be required to act as a Project Manager (PM) for various engineering 
services. The Consultant may be assigned to manage the review and preparation of various 
IDOT phase II projects. The Consultant will be expected to perform work similar to an IDOT 
Project Manager & staff, and report to a Bureau of Bridges and Structures Group Leader, Unit 
Chief, or Section Chief. The work may include engineering, management, public coordination, 
administrative services, and other work as necessary to ensure assigned projects are brought to 
completion in accordance with established schedules.  

The department will furnish the available documents and resources to the Consultant. Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period.   

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted % 
Past Performance in Project Categories 20 
Proposed Staffing from Prime and any subconsultants 30 
Proposed DBE use 10 
The firm’s experience with required project work 20 
Firms understanding/method of accomplishing project requirements 20 

 

The estimated engineering fee for this project is $1,500,000. The completion date for this 
contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include:  

• Person who will assume the duties of Project Manager for all aspects of the work: (must be 
an Illinois Licensed Professional Engineer and an Illinois Licensed Structural Engineer). 

• Person(s) who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in phase II work: (must be an Illinois Licensed Structural 
Engineer). In addition, the staff performing this work must be identified.   

• Person who will perform the work in the area of structural plan preparation and will seal the 
plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified.  

• Person who will perform the work in the area of NBIS and Element Level inspections and 
training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this work 
must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 

The prime firm must be prequalified in the Structures (Highways: Advanced Typical) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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24. Job No. D-30-001-18, Various Phase II Pump Station and Electrical Projects, Various 
Routes, Various Counties throughout the State, Bureau of Design & Environment. 

This project requires 7% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for the project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 25, 2017 at 11:00 A.M. in the 
Harry R. Hanley Building, Bureau of Design and Environment in Springfield. 

Phase II engineering services are required for various pump station projects throughout the 
State. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 

This project includes work, which may consist of engineering design for dewatering pump 
stations, station upgrades, other station site facilities, and various electrical projects.  Work may 
also include the creation or review of plans, special provisions, and contract documents, which 
relate to pump station work as well as the analysis of field problems, and site condition 
inspections. The Consultant will be expected to perform work similar to the Bureau of Design & 
Environment Electrical Unit Chief and Staff.  Key staff from the Consultant may be expected to 
work at the Harry R. Hanley Building in the Bureau of Design and Environment one or two days 
a month. The engineering services required may consist of only a portion of the total 
engineering work on a certain project. 

The department will furnish the Consultant with any plans and contract documents necessary to 
complete the review work.  The Consultant is responsible to furnish their own design documents 
including all pump station and electrical design guides and all electronically available IDOT 
specifications and policy documents as well as any safety equipment and air quality monitoring 
equipment needed for site visits.  

The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a sub-consultant.   The 
selected firm and/or their sub-consultants may not manage another firm if the relationship was 
reversed during another phase of work. 

The Consultant’s Statement of Interest will be rated based on: 
Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 20 
Proximity of firm to project location  5 
Proposed DBE use 5 
Available work capacity of firm 15 
The firm’s experience with required project work 20 
Firm’s understanding/method of accomplishing project requirements 20 

The estimated engineering fee for this project is $1,000,000. The completion date for this 
contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer and/or an Illinois 
Licensed Structural). 

 
• The person who will perform the duties of Project Engineer (the individual in charge who 

is directly involved in the development of the contract documents) must be a graduate 
Electrical Engineer with adequate pump station experience and sufficient technical 
ability.  It is preferred the person be an Illinois Licensed Professional Engineer.  In 
addition, the staff performing this work must include a graduate Mechanical Engineer, all 
staff being used, must be identified.  
 

• The person who will perform any of the structural aspects for the PS&E of a pump 
station (must be an Illinois Licensed Structural Engineer).  

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer with adequate pump 
station plan review experience).   

 
The Statement of Interest must also include the Consultant's relevant projects completed by the 
firm for IDOT within the past four years by members of the Consultant's current key personnel 
as listed above.   The Statements of Interest must list no more than 10 applicable projects. 

The prime firm must be prequalified in the Special Studies (Pump Stations) category to be 
considered for this project. 

Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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25.  Job No. P-30-026-17, Various Statewide Waste Assessments, Studies and Designs, 
Bureau of Design and Environment.  

 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for this project, and all subconsultants the prime Consultant will be 
using, is scheduled to attend a negotiation meeting on October 25, 2017 at 1:30 P.M. at the 
Harry R. Hanley Building Central Office, Bureau of Design and Environment in Springfield. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), de minimis conditions, or no RECs.  Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis.  
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary.  
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are similar to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing 
sites, metal plating / fabricating sites, dry cleaning / service stations, storage tank sites and 
buildings, structures containing potential contamination, spills in IDOT yards, and screening for 
the presence of radionuclides).  
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes.  
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing and maintaining environmental management and record-keeping 
systems.  Industrial hygiene and safety standard monitoring services, including laboratory 
testing, may be required to recognize, evaluate, and control workplace conditions that can 
cause worker’s injury or illness.     
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, 
field survey data, soil survey data, and plans of the existing and proposed transportation facility.  
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work. 
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES 
 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be 
compared to the applicable remediation objectives for the maximum allowable concentrations of 
chemical constituents in uncontaminated soil used as fill material at regulated fill operations 
(MAC) (35 Illinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, 
Tiered Approach to Corrective Action Objectives (TACO).   
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted 
soil and/or groundwater are encountered, an approach for the management and, if necessary, 
the off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented 
based on information gathered during the scope of this PSI, as well as measures to reduce 
potential construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.  Recommendations for further investigation will be presented if it is necessary to 
more accurately define the extent of contamination. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for 
investigation, the Consultant will be fully responsible for the sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field 
work within ten working days after authority to proceed, prepare the draft report within three 
months after the authority to proceed, and complete the final report two weeks following IDOT 
comments.  For emergency response oversight, the Consultant will be required to respond 
within four hours. The DEPARTMENT will typically assign a target final report completion date 
to each work order. Assuming sufficient lead time has been provided by the district, the 
DEPARTMENT will normally request submittal of the final report no later than eight to 17 weeks 
prior to the anticipated letting date. In cases where there is insufficient time to accommodate 
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these milestones, the Consultant will alert the DEPARTMENT and a resolution will be discussed 
on a case-by-case basis. 
 
The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation [USFO]). This certification form is used by professional engineers and professional 
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is 
uncontaminated soil and is within a  pH range of 6.25 and 9.0, inclusive. The firm’s professional 
engineer or professional geologist will be required, when necessary based on results of the PSI, 
to stamp and sign the LPC-663 forms. 
 
MISCELLANEOUS SURVEYS, TESTING AND CONTRACTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste consultant. Industrial 
hygiene and safety standard monitoring services, including work site analysis and laboratory 
testing, may be required to recognize, evaluate, and control workplace conditions that can 
cause worker’s injury or illness.   
 
The consultant may be required to perform work in the central office or other DEPARTMENT 
locations, as needed, to assist the Bureau of Design and Environment (BDE) or other parts of 
the Department in reviewing, overseeing, tracking, and prioritizing projects being performed by 
IDOT personnel and consultants.   
 
The consultant may be required to contract with vendors, for example, excavation, trucking, and 
landfill, and conduct environmental oversight of various construction activities; provided, 
however, the DEPARTMENT acknowledges that Consultant is performing professional services 
for the DEPARTMENT and that Consultant is not and shall not be required to become an 
“owner,” “arranger,” “operator,” “generator,” or “transporter” of hazardous substances 
(Hazardous Substances) as defined in the Comprehensive Environmental Response, 
Compensation and Liability Act (CERCLA), as amended, which are or may be encountered at or 
near a project site in connection with Consultant’s activities under the Agreement.  Consultant’s 
services hereunder may include, at the DEPARTMENT’s request, assisting the DEPARTMENT 
in identifying appropriate alternatives for off-site treatment, storage or disposal of the Hazardous 
Substances, but Consultant shall not make any independent determination relating to the 
selection of a treatment, storage, or disposal facility nor subcontract such activities through 
transporters or others.  The DEPARTMENT shall sign all necessary manifests for the disposal 
of Hazardous Substances.  If the DEPARTMENT requires:  (1) Consultant, it agents or 
employees to sign such manifests; or (2) Consultant to hire, for the DEPARTMENT, the 
Hazardous Substances transportation, treatment, or disposal contractor, then for these two 
purposes, Consultant shall be considered to act as the DEPARTMENT’s agent so that 
Consultant will not be considered to be a generator, transporter, or disposer of such substances 
or considered to be the arranger for disposal of Hazardous Substances. 

  

69 Professional Transporation Bulletin 185 Published August 3, 2017



EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S.EPA, Army Corps of Engineers, and/or other State or Federal Agencies).  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  The Consultant should be prepared to perform any task to 
minimize the release and cleanup. The goal of these work assignments is to obtain closure for 
the release from the proper State and Federal Agencies.  
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices, and make 
recommendations for mitigation and improvements, and assist with the development and 
maintenance of an environmental management system which provides a framework for 
practices, procedures, and processes to manage the Bureau of Operations’ Environmental 
Program. 

EXTRANET 
 
To help the Department facilitate review of work plans, PSI reports and various environmental 
technical documents and project tracking, the Consultant will be required to upload all 
information regarding each work order and to provide any technical assistant necessary in the 
maintenance of the extranet site currently hosted by ISGS. Work may also  include development 
and maintenance of a supplemental extranet or similar site in support of environmental-related 
work conducted by the Department. Information uploaded shall include but not be limited to draft 
and final work plans, draft and final PSI reports, budget information, analytical results, site 
location maps, site photographs, and progress reports. 
 
CONFIDENTIALITY 
 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 
IDOT and the results of the work performed by the Consultant confidential and shall not disclose 
the same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work Product,” 
“Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality provisions herein shall 
survive any termination or expiration of this agreement.  The Consultant shall retain the right to 
disclose necessary information for financial, tax and insurance audits as required, subject to a 
confidentiality agreement with the auditor.  Specific information concerning the work performed 
will not be disclosed without IDOT’s prior approval. 
 
(2)  It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated 
or received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any 
other person or entity with an interest adverse to IDOT’s interests in or concerning the pending 
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litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will 
keep confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 
 
(3)  It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized.  
  
Therefore, you agree that: (i) you will not prepare any draft opinion or report without our consent 
(regardless of whether the draft is for internal purposes or to share with others); (ii) you will not 
share any draft opinion or report, or any notes, with any other person without our consent; (iii) 
every draft opinion or report will bear the following legend:  ‘THIS IS A PRELIMINARY DRAFT.  
IT HAS BEEN PREPARED BASED ON PRELIMINARY INFORMATION AND ASSUMPTIONS.  
NO ONE MAY RELY ON THIS DRAFT.  IT IS SUBJECT TO CHANGE AS ADDITIONAL 
INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’; (iv) all notebooks or individual 
pages of notes will bear the following legend:  ‘THESE NOTES ARE INCOMPLETE AND HAVE 
BEEN PREPARED FOR PERSONAL USE ONLY.  NO ONE MAY RELY ON THEM FOR ANY 
PURPOSES.  IT IS SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES 
AVAILABLE OR IS CLARIFIED’.  
 
The Consultant’s Statement of Interest will be rated based on:  
Rating Description Weighted % 
Past performance in project categories 10 
Proposed staffing from Prime and any Subconsultants 25 
The firm’s experience with required project work 25 
Firm’s understanding/method of accomplishing project requirements 30 
Project Specific Criteria: Ability to comprehend the entirety of the scope of 
work. The SOI mobilization plan shall provide sufficient detail to 
demonstrate understanding of IDOT's desired process. 

10 

 
The estimated engineering fee for this project is $5,850,000. The completion date for this 
contract (excluding emergency response oversight) will be 60 months after authorization to 
proceed. 
 
Statements of Interest must include the following: 
 

1. The location of the office from which the majority of work on this project will be 
performed and managed. 

2. An organization chart showing the Administrative / Managerial Staff of the office and a 
flow chart of key Technical / Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' location / 
organization should be provided. 

3. The name of the laboratory that will be used for this project.  The selected firm must 
have the capability of using either in-house or subcontracted laboratory facilities which 
are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.   

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to 
be subcontracted.  Indicate item(s) of work, which would be subcontracted, and the 
proposed subcontractor(s).  
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5. A description of your mobilization plan to be used upon notification that a work order has 
been authorized. 

6. A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The prime firm must be prequalified in the Special Services (Hazardous Waste - Advance) 
category and be familiar with IDOT contracts.   
 
The chosen firm will have a wide range of experience and sufficient breadth and depth to 
adroitly handle anything in the special waste / hazardous waste field. The firm will have expert 
staff to minimize the start-up learning curve for work under this PTB. Previous experience on 
IDOT projects is not necessarily required.  Some work will involve experience and knowledge 
equivalent to the Special Services, Hazardous Waste-Simple prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their 
assigned staff; team organization, management and responsiveness; and management and 
data quality assurances as evidenced by laboratory procedures.  The mobilization plan in the 
SOI will provide sufficient detail to demonstrate understanding of the process. 
Additionally, the firm must comply with the following: 
 

1. Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. The laboratory shall use analytical methods which are able to meet the lowest 
appropriate practical quantitation limits (PQL) or estimated quantitation limit (EQL) 
specified in “Test Methods for Evaluating Solid Wastes, Physical/Chemical Methods”, 
EPA Publication No. SW-846 and “Methods for the Determination of Organic 
Compounds in Drinking Water”, EPA, EMSL, EPA-600/4-88/039.   

2. Use laboratory facilities that are accredited by the AIHA-LAP, LLC under the Industrial 
Hygiene Laboratory Assurance Program (IHLSP) for industrial hygiene analysis for 
Department properties located in Illinois.  

3. Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS).  
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26. Job No. HPR-66-130-18: Comprehensive Maintenance Yard Study Statewide, Bureau of 
Operations 

This project may contain Federal Funds. 

This project requires a 9% DBE participation, or if the goal is not met, documented evidence of 
good faith efforts 

The Complexity Factor for this project is 0.035 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 25, 2017 at 10:00 A.M.at 
the Harry R. Hanley Building Central Office, Central Bureau of Operations in Springfield. 

Services are required to complete a comprehensive study of 156 IDOT maintenance yards 
throughout Illinois. Study shall evaluate the appropriate infrastructure capabilities and needs for 
all locations. The study will be utilized as a framework for decision making and should include a 
mechanism to estimate the impacts associated with the removal or rehabilitation of an existing 
facility, as well as the addition of a new facility.  Typical areas of facilities to be studied include 
but are not limited to evaluation of age, size and locations of the facilities, storage needs for 
trucks, equipment and materials, maintenance and repair needs such as shop space and truck 
washing facilities, modern conveniences such as electrical, HVAC and telecommunications 
needs, and accessibility and physical needs assessments.  When studying current and 
proposed locations, an emphasis on determining the best efficiency for snow and ice removal 
should be considered.  As many of the current maintenance yard facilities are 50 years old or 
older, the ultimate goal is to ensure that the facilities are sufficient for a proposed life 
expectancy of another 50 years.  The study should include a cost analysis that compares a “do 
nothing” position versus reconstruction and/or new construction. 

The Consultant's work includes but is not limited to supplying all tools and equipment needed to 
perform the assessments and vehicles for the purpose of travel to and inspection of the IDOT 
maintenance yards. 

Consultant’s Statement of Interest will be evaluated based on:  

Rating Description Weighted % 
Past Performance in Project Categories 30 
Proposed Staffing from Prime and any subconsultants 30 
Proximity of firm to project location 5 
Proposed DBE use 5 
Firms understanding/method of accomplishing project requirements 30 

 
The completion date for this project will be 24 months after the authorization to proceed. 

Key personnel listed on Exhibits A & B for this project must include: 

• Project Manager (PM) will assume the duties of staff coordination based on project needs 
and communicate on a weekly basis with the IDOT Project Manager (must be an Illinois 
Licensed Professional Engineer.) PM is responsible for meeting any and all rules, 
regulations, and design criteria that pertain to the development of maintenance yards 
throughout the state. 
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• The person who will perform the physical facility (buildings) assessments must be an Illinois
Licensed Professional Architect and in additional to all Illinois building code requirements,
must also be familiar with all aspects of the federal and  Illinois ADA code, ADA Guidelines
and ADA parking requirements. Architectural prequalification category may be completed
by the Prime and/or Subconsultant.

• Engineering Support Staff including Illinois Licensed Mechanical, Electrical and
Environmental Engineer and other staff deemed necessary to conduct evaluation of
existing or proposed on-site facilities including water and sanitary treatment systems, and
building mechanical, electrical and HV/AC systems. Mechanical, Electrical and Sanitary
prequalification categories may be completed by Prime and/or Subconsultant.

The prime firm must be prequalified in the Location Design Studies (New Construction 
/Major Reconstruction) category to be considered for this project. 

Statements of interest must also provide a brief outline of proposed procedures to be used to 
accomplish the project objectives stated. Include any relevant/comparable experience done by 
the key staff noted above in the last five years.  

Statements of interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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27. Job No. HPR-66-140-18, Field Collection of Traffic Data on Various Routes for Various
Counties in District Two, District Four and District Five, Bureau of  Programming.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 26, 2017 at 9:00 A.M. in Room
214 at the Harry R. Hanley Building in Springfield.

Engineering services are required for collection of approximately 7,400 24-hour field traffic
counts in District Two, District Four, and District Five.  This will entail obtaining accurate
machine traffic counts using magnetic lane counters, video devices, and road tube counters,
and submitting the raw traffic data to the department's district project manager for processing.

Four different types of machine traffic counts are required:

1. 24-hour classification counts using magnetic lane counters (HiStars)
2. 24-hour volume counts using road tube counters
3. 24-hour Intersection turning movement counts with vehicle classification data from video

devices (Miovision)
4. 24-hour vehicle classification on higher volume mainline routes from video devices

(Miovision)

For 2018, we are requesting 24-hour machine counts at locations on unmarked routes 
throughout Boone, Putnam, Stark, Tazewell, and DeWitt counties.  

For 2019, we are requesting 24-hour machine counts at locations on the State Marked Route 
system (Interstates, US Routes, IL Routes) throughout District Two, District Four and District 
Five.  In addition, we are requesting 24-hour machine counts at locations on unmarked routes in 
Stephenson, Marshall, Mercer, Edgar, and Vermillion counties. At intersections of State Marked 
Routes throughout District Two, District Four and District Five, 24-hour turning movement 
counts with vehicle classification from video devices are required.  Additional locations on higher 
volume AADT routes will require the use of video camera devices to extract the traffic 
counts.  In both years, 24-hour machine counts will be required at HPMS locations, structures, 
and railroad crossings to meet federal and state requirements. 

The department may substitute counties other than those listed as necessary. 

The department requires that the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, IL Routes), the Histar NC-300/NC-350 passive magnetic sensor will be 
required for most locations.  For unmarked routes with previous AADT less than 500, road tubes 
can be used to collect volume traffic data.  Unmarked routes with previous AADT higher than 
500 in most cases will require a HiStar traffic counter. 
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The 24-hour Intersection turning movement counts with vehicle classification data will require 
using the Miovision video collection unit or similar technologies that can accurately extract lane 
specific volume/classification traffic counts and turning movement data. 

The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on high volume Interstate routes. 

The video used to extract the turning movement and traffic data will be required to be sent to 
IDOT on a monthly basis.   

   Estimated Traffic Count 
Locations 

Total 

 Type of Count District 2018 2019 Locations 
      
1 24-hour volume/classification 2 562 1,152 1,714 
 24-hour volume/classification 4 1020 1036 2,056 
 24-hour volume/classification 5 252 893 1,145 
      
2. 24-hour road tube counts 2 256 432 688 
 24-hour road tube counts 4 578 323 901 
 24-hour road tube counts 5 109 441 550 
      
3. 24-hour TMC Intersection counts 2 0 133 133 
 24-hour TMC Intersection counts 4 3 120 123 
 24-hour TMC Intersection counts 5 0 53 53 
      
4. 24-hour Video data mainline counts 2 0 6 6 
 24-hour Video data mainline counts 4 0 0 0 
 24-hour Video data mainline counts 5 0 0 0 
 
All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site 
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise 
approved by the District in which the count is located. 

The Consultant’s Statement of Interest will be rated based on: 
Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 15 
Proposed DBE use 10 
Available work capacity of firm 10 
The firm’s experience with required project work 25 
Firm’s understanding/method of accomplishing project requirements 25 

The completion date for this contract will be 24 months after authorization to proceed.  

Statements of Interest and Exhibit A must include the following: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
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assignments, experience managing traffic count collection projects, location of office of 
assignment and percentage of time each month to be devoted to this project. 

• The person who will perform the QC/QA review work of all milestone submittal documents. 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a Sub-Consultant(s) and a schedule, which allows for 
completion of that work by October 31 of each calendar year (2018 and 2019). The traffic 
counting season begins in March, weather permitting, and runs through October 31. Traffic 
counts are conducted Monday – Friday. Counts will not be conducted the day before, the 
day of, or the day after Holidays (Memorial Day, July 4th, Labor Day, Columbus Day). 

• A general description of the firm listing the location of major offices, number of employees 
in each major office and number of employees with actual experience in gathering traffic 
count data, and traffic counting equipment available to complete the contract. 

• A description of traffic studies projects where field traffic data was collected by the firm 
within the past five years.  Include timeframe of work, role of company in project, and 
number of counts completed.  Provide the name, title, address and telephone number of 
the individual in the hiring organization who supervised your firm's work on each 
project.  The department reserves the right to contact any of the named individuals to 
determine performance on the listed project(s). 

• An outline of procedures the firm will have in place to provide quality control/quality 
assurance for this project. 

Each counting season, the department will furnish GIS shapefiles indicating count locations, 
ACCESS database containing the list of traffic count locations and count type required for the 
Consultant's use in developing a count schedule approved by the department's project 
manager.  Raw field traffic data will be sent to the department electronically along with an 
ACCESS database table containing locations counted to IDOT’s SharePoint site.  Field traffic 
data obtained by the consultant must be submitted to the department's project manager within 
ten working days of completion of the count. 

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the 
capability to furnish equipment and personnel to safely accomplish the project. 

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be 
considered for this contract. 

Statements of Interest, including resumes of the consulting firm’s key people must be 
electronically submitted to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 

 

  

77 Professional Transporation Bulletin 185 Published August 3, 2017



28. Job No. HPR-66-140-18, Field Collection of Traffic Data on Various Routes for Various 
Counties in District One and District Three, Bureau of Programming. 

This project may contain Federal Funds. 

This project requires 21% DBE participation or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all Sub Consultants the Prime Consultant 
will be using are scheduled to attend an initial meeting on October 25, 2017 at 1:30 P.M. in 
Room 214 at the Harry R. Hanley Building in Springfield. 

Engineering services are required for collection of approximately 9,700 24-hour field traffic 
counts in District One and District Three.  This will entail obtaining accurate machine traffic 
counts using magnetic lane counters, video devices, and road tube counters, and submitting the 
raw traffic data to the department's district project manager for processing.   

Four different types of machine traffic counts are required: 

1. 24-hour classification counts using magnetic lane counters (HiStars) 
2. 24-hour volume counts using road tube counters 
3. 24-hour Intersection turning movement counts with vehicle classification data from video 

devices (Miovision) 
4. 24-hour vehicle classification on higher volume mainline routes from video devices 

(Miovision) 

For 2018, we are requesting 24-hour machine counts at locations on unmarked routes 
throughout Cook, Kane and Iroquois counties.  

For 2019, we are requesting 24-hour machine counts at locations on the State Marked Route 
system (Interstates, US Routes, IL Routes) throughout District One and District Three.  In 
addition, we are requesting 24-hour machine counts at locations on unmarked routes in Lake, 
Ford and Livingston counties.  At intersections of State Marked Routes throughout District One 
and District Three, 24-hour turning movement counts with vehicle classification from video 
devices are required.  Additional locations on higher volume AADT routes will require the use of 
video camera devices to extract the traffic counts.  In both years, 24-hour machine counts will 
be required at HPMS locations, structures and railroad crossings to meet federal and state 
requirements. 

In District One, on divided 4-6 lane roadways (non-interstates) with higher traffic volumes, a 
truck with a truck mounted attenuator will be required when encroaching onto the roadway. 

The department may substitute counties other than those listed, as necessary. 

The department requires that the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, IL Routes), the Histar NC-300/NC-350 passive magnetic sensor will be 
required for most locations.  For unmarked routes with previous AADT less than 500, road tubes 
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can be used to collect volume traffic data.  Unmarked routes with previous AADT higher than 
500 in most cases will require a HiStar traffic counter. 

The 24-hour Intersection turning movement counts with vehicle classification data will require 
using the Miovision video collection unit or similar technologies that can accurately extract lane 
specific volume/classification traffic counts and turning movement data. 

The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on high volume Interstate routes. 

The video used to extract the turning movement and traffic data will be required to be sent to 
IDOT at the midpoint and end of each counting season.   

   Estimated Traffic Count 
Locations 

 
Total 

 Type of Count District 2018 2019 Locations 
      
1 24-hour volume/classification 1 4,725 2,105 6,830 
 24-hour volume/classification 3 350 920 1,270 
      
2. 24-hour road tube counts 1 0 0 0 
 24-hour road tube counts 3 150 485 635 
      
3. 24-hour TMC Intersection counts 1 260 225 485 
 24-hour TMC Intersection counts 3 0 105 105 
      
4. 24-hour Video data mainline counts 1 5 360 365 
 24-hour Video data mainline counts 3 0 0 0 
 
All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site 
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise 
approved by the District in which the count is located. 

The Consultant’s Statement of Interest will be rated based on: 
 
Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 15 
Proposed DBE use 10 
Available work capacity of firm 10 
The firm’s experience with required project work 25 
Firm’s understanding/method of accomplishing project requirements 25 

The completion date for this project will be 24 months after authorization to proceed.  

Statements of Interest and Exhibit A must include the following: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
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assignments, experience managing traffic count collection projects, location of office 
assignment and percentage of time each month to be devoted to this project. 

• The person who will perform the QC/QA review work of all milestone submittal documents. 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a Sub-Consultant(s) and a schedule, which allows for 
completion of that work by October 31 of each calendar year (2018 and 2019). The traffic 
counting season begins in March, weather permitting, and runs through October 31. Traffic 
counts are conducted Monday – Friday. Counts will not be conducted the day before, the 
day of, or the day after Holidays (Memorial Day, July 4th, Labor Day, Columbus Day). 

• A general description of the firm listing the location of major offices, number of employees 
in each major office and number of employees with actual experience in gathering traffic 
count data, and traffic counting equipment available to complete the contract. 

• A description of traffic studies projects where field traffic data was collected by the firm 
within the past five years. Include timeframe of work, role of company in project, and 
number of counts completed.  Provide the name, title, address and telephone number of 
the individual in the hiring organization who supervised your firm's work on each 
project.  The department reserves the right to contact any of the named individuals to 
determine performance on the listed project(s). 

• An outline of procedures the firm will have in place to provide quality control/quality 
assurance for this project. 

•  A photo of the firm’s truck with the mounted attenuator that is required In District One on 
divided 4-6 lane roadways (non-interstates) with higher traffic volumes when encroaching 
onto the roadway. 

Each counting season, the department will furnish GIS shapefiles indicating count locations, 
ACCESS database containing the list of traffic count locations and count type required for the 
Consultant's use in developing a count schedule approved by the department's project 
manager.  Raw field traffic data will be sent to the department electronically along with an 
ACCESS database table containing locations counted to IDOT’s SharePoint site.  Field traffic 
data obtained by the consultant must be submitted to the department's project manager within 
ten working days of completion of the count. 

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the 
capability to furnish equipment and personnel to safely accomplish the project. 

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be 
considered for this contract. 

Statements of Interest, including resumes of the consulting firm’s key people must be 
electronically submitted to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
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29. Job No. HPR-66-140-18, Field Collection of Traffic Data on Various Routes for Various 
Counties in District Six, District Seven, District Eight and District Nine, Bureau of  
Programming. 

This project may contain Federal Funds. 

This project requires 21% DBE participation, or if the contract goal is not met, documented 
evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all Sub Consultants the Prime Consultant 
will be using are scheduled to attend an initial meeting on October 26, 2017 at 1:00 P.M. in 
Room 214 at the Harry R. Hanley Building in Springfield. 

Engineering services are required for collection of approximately 7,400 24-hour field traffic 
counts in District Six, District Seven, District Eight, and District Nine.  This will entail obtaining 
accurate machine traffic counts using magnetic lane counters, video devices, and road tube 
counters, and submitting the raw traffic data to the department's district project manager for 
processing. 

Four different types of machine traffic counts are required: 

1. 24-hour classification counts using magnetic lane counters (HiStars) 
2. 24-hour volume counts using road tube counters 
3. 24-hour Intersection turning movement counts with vehicle classification data from video 

devices (Miovision) 
4. 24-hour vehicle classification on higher volume mainline routes from video devices 

(Miovision) 

For 2018, we are requesting 24-hour machine counts at locations on unmarked routes 
throughout Adams, Brown, Cass, Hancock, Pike, Effingham, Fayette, Richland, Shelby, St. Clair 
Gallatin, Hardin, Pope and Pulaski counties. In addition, we are requesting 24-hour machine 
counts at locations on Interstates throughout District Nine.  

For 2019, we are requesting 24-hour machine counts at locations on the State Marked Route 
system (Interstates, US Routes, IL Routes) throughout District Six, District Seven, District Eight 
and District Nine. In addition, we are requesting 24-hour machine counts at locations on 
unmarked routes in Mason, Morgan, Schuyler, Coles, Monroe, Randolph, Washington, Franklin, 
Perry and White counties. At intersections of State Marked Routes throughout District Six, 
District Seven, District Eight and District Nine, 24-hour turning movement counts with vehicle 
classification from video devices are required.  Additional locations on higher volume AADT 
routes will require the use of video camera devices to extract the traffic counts.  In both years, 
24-hour machine counts will be required at HPMS locations, structures and railroad crossings to 
meet federal and state requirements. 

The department may substitute counties other than those listed as necessary. 

The department requires that the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, IL Routes), the Histar NC-300/NC-350 passive magnetic sensor will be 
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required for most locations.  For unmarked routes with previous AADT less than 500, road tubes 
can be used to collect volume traffic data.  Unmarked routes with previous AADT higher than 
500 in most cases will require a HiStar traffic counter. 

The 24-hour Intersection turning movement counts with vehicle classification data will require 
using the Miovision video collection unit or similar technologies that can accurately extract lane 
specific volume/classification traffic counts and turning movement data. 

The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on high volume Interstate routes. 

The video used to extract the turning movement and traffic data will be required to be sent to 
IDOT.   
   Estimated Traffic Count 

Locations 
Total 

 Type of Count District 2018 2019 Locations 
      
1. 24-hour volume/classification 6 660 1,470 2,130 
 24-hour volume/classification 7 1,120 715 1,835 
 24-hour volume/classification 8 0 540 540 
 24-hour volume/classification 9 40 610 650 
      
2. 24-hour road tube counts 6 420 415 835 
 24-hour road tube counts 7 790 310 1,100 
 24-hour road tube counts 8 0 0 0 
 24-hour road tube counts 9 0 0 0 
      
3. 24-hour TMC Intersection counts 6 0 122 122 
 24-hour TMC Intersection counts 7 14 59 73 
 24-hour TMC Intersection counts 8 0 44 44 
 24-hour TMC Intersection counts 9 0 82 82 
      
4. 24-hour Video data mainline counts 6 0 5 5 
 24-hour Video data mainline counts 7 0 0 0 
 24-hour Video data mainline counts 8 0 0 0 
 24-hour Video data mainline counts 9 1 5 6 

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site 
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise 
approved by the District in which the count is located. 

The Consultant’s Statement of Interest will be rated based on: 
Rating Description Weighted % 
Past performance in project categories 15 
Proposed staffing from Prime and any Subconsultants 15 
Proposed DBE use 10 
Available work capacity of firm 10 
The firm’s experience with required project work 25 
Firm’s understanding/method of accomplishing project requirements 25 
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The completion date for this project will be 24 months after authorization to proceed.  

Statements of Interest and Exhibit A must include the following: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
assignments, experience managing traffic count collection projects, location of office of 
assignment and percentage of time each month to be devoted to this project. 

• The person who will perform the QC/QA review work of all milestone submittal documents. 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a Sub-Consultant(s) and a schedule which allows for 
completion of that work by October 31 of each calendar year (2018 and 2019). The traffic 
counting season begins in March, weather permitting, and runs through October 31. Traffic 
counts are conducted Monday – Friday. Counts will not be conducted the day before, the 
day of, or the day after Holidays (Memorial Day, July 4th, Labor Day, Columbus Day). 

• A general description of the firm listing the location of major offices, number of employees 
in each major office and number of employees with actual experience in gathering traffic 
count data, and traffic counting equipment available to complete the contract. 

• A description of traffic studies projects where field traffic data was collected by the firm 
within the past five years.  Include timeframe of work, role of company in project, and 
number of counts completed.  Provide the name, title, address and telephone number of 
the individual in the hiring organization who supervised your firm's work on each 
project.  The department reserves the right to contact any of the named individuals to 
determine performance on the listed project(s). 

• An outline of procedures the firm will have in place to provide quality control/quality 
assurance for this project. 

Each counting season, the department will furnish GIS shapefiles indicating count locations, 
ACCESS database containing the list of traffic count locations and count type required for the 
Consultant's use in developing a count schedule approved by the department's project 
manager.  Raw field traffic data will be sent to the department electronically along with an 
ACCESS database table containing locations counted to IDOT’s SharePoint site.  Field traffic 
data obtained by the consultant must be submitted to the department's project manager within 
ten working days of completion of the count. 

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the 
capability to furnish equipment and personnel to safely accomplish the project. 

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be 
considered for this contract. 

Statements of Interest, including resumes of the consulting firm’s key people must be 
electronically submitted to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
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Notice 
Consultant Invoicing 

11-17-16

The Department makes every effort to expedite the processing of engineering consultant 
invoices for payment.  However, before the Department can process invoices for 
payment, the consultant must have a current Certificate of Insurance on file.  The 
insurance requirements are provided in Sections 2.26 and 2.62 of the Standard Agreement 
Provisions for Consultant Services. 

Listed below are possible causes for payment delay: 

1. Either no certificate of insurance on file or it has expired.
2. The limits of coverage are insufficient.
3. The failure to show the Department as Additional Insured and Certificate Holder.
4. The failure to provide a 30-day cancellation notice.

The Accord Certificate of Insurance (Form 25) is often used to reflect evidence of 
insurance coverage.  Included on the form should be a statement indicating the Illinois 
Department of Transportation, its officers and employees are named as an Additional 
Insured for General Liability.  In addition, the Certificate Holder should be shown as: 

Illinois Department of Transportation 
Bureau of Design and Environment 
2300 S Dirksen Parkway 
Springfield, IL  62764 

Completed Certificates of Insurance should be uploaded into EPAS under the Corporate 
Details.  The certificates should be updated annually with the SEFC renewal and if the 
certificate expires between renewals, then an Amend to the SEFC is required. 
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NOTICE 

Statements of Interest Rating Criteria in Advertisement 

November 10, 2016 

There is an addition to the advertisements.  To comply with 23 CFR Part 172, 
Procurement, Management, and Administration of Engineering and Design 
Related Services the items are required to show the criteria used in the review of 
the Statements of Interest.   

A chart similar to the following will be included for each item on the bulletin.  The 
Rating Description and weighted percent will vary for each item. 

The Consultant’s Statement of Interest will be rated based on: 

Rating Description Weighted 
% 

Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use 
The firms experience with required  project work 0-30

Firms understanding/method of accomplishing project 
requirements 

0-30

Specific project information, not covered by the descriptions above 0-30
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NOTICE 
Overhead Rates 

This is a reminder that consultant firms doing business with the Department should ensure they 
are using the correct overhead rate type consistent with their accounting practices and the 
project scope. 

The vast majority of consulting firms doing business with the Department have a single, 
combined overhead (OH) rate for payroll burden, fringe expense rate, and general 
administrative expense.  This OH rate is often referred to as a Combined or Blended 
rate.  However, there is a small percentage of firms who have multiple OH rate types.  These 
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a 
Combined Rate. 

Firms with multiple OH rate types should ensure they are using the correct OH rate type when 
completing cost estimates and when invoicing the Department.   The OH rate type should be 
consistent with the firm’s accounting practices and should be discussed with the Department’s 
project manager during initial contract discussions and/or meetings. 
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NOTICE  

IDOT Prequalification Letter  (5-5-16) 

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body 
of the letter contains the fiscal year approval date. 

 If the firm was not approved, there isn’t a letter. 

 

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement 
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 
2015.   

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be 
given an additional six months from this date to submit the applicable portions of the "Statement of Experience 
and Financial Condition" (SEFC) to remain prequalified.  

SEFC ID 2 would not have a letter, firm was not approved 

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.   

SEFC ID 4 would have a letter stating in part: We have completed our review of your "Statement of Experience 
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.     

The IDOT prequalification approval letters: 

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted 
for the fiscal year ending (date specific to the firm’s fiscal year end date). Your firm's total annual transportation fee 
capacity will be (determined as noted in the BDE Manual Chapter 8). 

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%) 
are approved on a provisional basis.  The rate used in agreement negotiations may be verified by our Office of Quality 
Compliance and Review in a pre-award audit. 

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS) 
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would 
affect your firm's prequalification in a particular category.  Changes must be submitted within 15 calendar days of the 
change and be submitted through the Engineering Prequalification and Agreement System (EPAS). 

 

134.2 1 
 

2 
 

3 
 

4 

NO LETTER 
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit 
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified. 

The last paragraph is saying your firm is prequalified for one year  based on the firm’s fiscal year and to remain 
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition" 
(SEFC) within 6 months.  IDOT is giving the firm time to gather and complete information; we don’t expect the firms to 
be able to submit data immediately. The firm remains prequalified during this six month grace period.  Once the data is 
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a 
category and makes a determination.  If there is not submittal by the due date, the firm is automatically listed as not 
approved.  
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NOTICE 
List of Prequalified Consultant Firms 

May 05, 2016 

IDOT provides a listing of prequalified consulting firms on the website; http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index   

This list is typically updated weekly, and is based on the most recently approved SEFC application.  

 Information has been added to the website to help clarify:  

Prequalification 

All engineering, land surveying, and architectural consultants interested in providing services to 
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT 
prequalifies architectural and/or engineering consultants in multiple transportation categories of 
service. Prequalification is based on the firm’s and the individual’s professional experience and 
qualification. Annual updates to statements of experience and financial condition must be 
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS 
535/1). 

There are approximately 400 firms prequalified with IDOT that are able to submit statements of 
interest on engineering, land surveying and architectural project advertisements. Updated every 
Friday, the List of Prequalified Consultants,  List of Prequalified DBE Consultants and List of 
Prequalification Categories without a DBE firm, provides the firm name, address, DBE status, 
contact person, phone number, fax number and prequalified IDOT category or categories.  The 
list posted is from the firms last approved Statement of Experience and Financial Condition. Firms 
with information in for review may have additional prequalification categories or may not have all 
the prequalification categories listed.  Firms can track the progress of their Statement of 
Experience and Financial Condition review by viewing Status Column and the Category Column 
in EPAS.  

Firms are encouraged to monitor their prequalification status in EPAS. 

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the 
review of the application has not been completed.  The Financial Portion is under review. The review of the 
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.   
Once the status column says APPROVED, the entire review is complete. 

 

89 Professional Transporation Bulletin 185 Published August 3, 2017

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=538&ChapterID=7/
http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=538&ChapterID=7/
http://eplan.dot.il.gov/desenv/epas/ConsultantsPrequalificationR080.pdf
http://eplan.dot.il.gov/desenv/epas/ConsultantsPrequalificationDBER080.pdf
http://eplan.dot.il.gov/desenv/epas/Engineering%20Prequalification%20Categories%20without%20DBE%20(2).pdf
http://eplan.dot.il.gov/desenv/epas/Engineering%20Prequalification%20Categories%20without%20DBE%20(2).pdf


At Ranking Complete, SEFC ID 5555, the firm can view their status of  the proposed prequalification 
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.  

 

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on 
the website.  In this example, the firm  was prequalifed in Special Studies-Pump Station and the 
prequalification for the category shows on the website.  The firm is not currently prequalified in pump stations 
and it is not showing on the website because the firm’s application is under review.   The firm would not be 
prequalfied for the category and would not be considered for items requiring Special Studies – Pump Station. 

 

Information on website:  

 

 

EXAMPLE FIRM 

SEFC ID 5555 

SEFC ID 4444 

EXAMPLE FIRM 

124 

125 
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If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.   

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of 
the category.  

At this point, the firm is prequalified in Location Drainage, and Construction Inspection. 

The firm is not prequalified in Sanitary. 

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified 
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified.  

 

 

A reminder to firms, only one active application at a time is allowed.  If there are necessary revisions needed 
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms 
prequalification status send an e-mail explaining the situation.  Once IDOT has completed the review, go to 
EPAS select amend and make the necessary revisions. 
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Navigating the web-site for Engineering Consultant Firms 
 
This gives a quick overview of the website and locations of data typically used by Consultant Engineering 
firms. Most information is located under the Doing Business, Procurements, Engineering, Architectural & 
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index 
 

 

The tabs for Prequalification, Bulletin, etc. contains additional information for Consultant Engineering 
firms doing business with IDOT.  There is a substantial amount of useful information; the following 
descriptions are only a portion of the data located here.  

• Prequalification has a description of all prequalification categories, a current listing of all 
prequalified firms & the EPAS instruction manual for completing the SEFC & SOI. 

• Bulletin has the most current PTB displayed and schedule for upcoming PTB’s. 
• Statement of Interest  tab has the required forms for submitting a SOI 
• Compliance & Admin contains information for selected firms such as, process to execute an 

agreement, the necessary forms, administrating a project (invoicing, closing out) and general IDOT 
policies. 

• We encourage firms to select the Stay Connected and subscribe to the Engineering Consultant 
Subscription Service.  The department uses this service to keep firms informed.  

92 Professional Transporation Bulletin 185 Published August 3, 2017

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index


The resources page is also very useful. http://www.idot.illinois.gov/home/resources/resources  

 

The Archives have past Professional Transportation Bulletins and the listing of selected firms 

The Forms contain all IDOT forms.  The Consultant Forms are located under “D” and then Design and 
Environment.   

 

93 Professional Transporation Bulletin 185 Published August 3, 2017

http://www.idot.illinois.gov/home/resources/resources


Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect 

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the 

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

USDOT 1050.2A 
APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

Pertinent Non-Discrimination Authorities; 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles II and III of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice 
Reminder for Payroll Rate Sumbittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms. Escalation Template Revised 1/24/14. 

Additional Information for the Cost Estimates and Consultant Services is available on the website: 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index#Resources  
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Notice 
for 

Teaming for Professional Transportation Bulletin Items 
10-1-15 

 
IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to 
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with 
another consultant to submit on a Professional Transportation Bulletin is called Teaming 
If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS. 
 

 
When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are 
executed with the Team at the end of successful negotiations. 
 
Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.   
 
The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as 
a Team are required to obtain and submit the Team agreement.  
 
If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as 
part of another Team on the same item. The required insurance coverage applies to the Team 
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and 
disclosure forms A&B must be completed by each of the team members. The Team entity will 
submit one statement of interest with the following specified:  

 
•  The firm managing the Team/Project, i.e. the lead firm; 
•  The Firm invoicing (typically the lead firm); 
•  The firm responsible for each prequalification category (must be prequalified in the 

category of work the firm is performing); 
•  Key personnel names with firm name on Exhibit A. 

 
Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing 
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits 
the Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 
 
Review the EPAS Instruction Manual for details on submitting Statements of 
Interest through Teaming: http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Manuals-Guides-&-Handbooks/Highways/Design-and-
Environment/EPAS%20Instructions%20Manual.pdf  
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Notice for Mentor-Protege: 

Available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering 
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NOTICE 

2-26-13

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 

http://www.illinois.gov/idol/Pages/default.aspx  
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Notice 
For 

Department Manuals, Memorandums, & Rules 

The following is available on our website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index 

Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at:  http://www.idot.illinois.gov/doing-business/sales/manual-sales/index 
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NOTICE 
 DBE FIRMS AND PROJECT GOALS 

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified 
areas.  It is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to 
verify the subconsultant is certified as a DBE in the area of work the sub will be 
performing on a specific project.  Only the pre-qualified areas of work the DBE firm is 
certified in as a DBE will be considered toward the project’s DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 

If you have any questions on DBE certification, please contact the Office of Business and 
Workforce Diversity.  (217) 782-5490
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, all proposal packages submitted to the Illinois Department of Transportation 
(IDOT) must contain the firm’s IDHR number and the expiration date. The Department is 
required by law to require this number from all parties contracting with the State of Illinois. If 
your firm currently does not have an IDHR number the application form may be obtained from 
the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or may also be 
obtained by contacting: DHR, Public Contracts Section Public Contracts Division100 W. 
Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 312-263-1579)  

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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Notice 
Documentation of Contract Quantities Class 

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have 
been administered by the University Of Illinois - Illinois Center for Transportation, and is  
current ly coordinated by Greg Renshaw, PE.  The Illinois Center f o r  T r a n sp o r t a t i o n  
( ICT) http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of 
Illinois at Urbana-Champaign (UIUC). All transactions and correspondence will now be 
through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will 
be required at the time of registration.  

Greg Renshaw, PE can be contacted at g r e n s h a w @ i l l i n o i s . e d u ,  p h o n e  
( 2 1 7 ) 3 0 0 - 6 3 7 5 . Course and retest dates typically take place from November through 
April. 

For consultant and local agency enrollment, as well as answers to frequently asked 
questions (FAQ), the "Documentation of Contract Quantities" is located at the U of I training 
website http://ict.illinois.edu/outreach/documentation-training/ 

Typically, in late September/early October the class schedule for the next 
fall/winter/spring’s Documentation of Contract Quantities classes is posted. Also, firms can 
sign up for an automatic email reminder via ICT’s website (see “Join Notification List”) 
whenever new information is 
posted on their website. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

LAKELAND COLLEGE TRAINING COURSES 
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 

https://www.nhi.fhwa.dot.gov/default.aspx 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 

http://www.ntionline.com 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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